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PART -1   

 

HARYANA RAIL INFRASTRUCTURE DEVELOPMENT  

CORPORATION LIMITED (HRIDC) 
 

Tender Document 

   

(TOP SHEET) 

 

(A) Details to be filled in by HRIDC: 

 

Mode of Tender E-tender (Single Packet System) 

Tender Notice No. HRIDC/GGN/ELECT/2023/01 

Full Name of work “Shifting/Modification of 11 kV S/C KMP 

feeder and 33 kV D/C DHBVN overhead 

Electrical lines longitudinal to KMP 

Expressway in connection with Proposed C-23 

Section of Haryana Orbital Rail Corridor 

(HORC) from Sultanpur to Dhulawat in the 

State of Haryana”. 

Approx. Cost  ₹ 4,61,92,161.00/- (Four Crore Sixty one Lakhs 

Ninety Two Thousand One  Hundred Sixty One 

rupees only) 

Completion period Four (04) Months 

Bid Security/ Earnest money amount INR 3,81,000/- (Three Lakhs  Eighty One    

Thousand Rupees only) 

Issue of Tender Notice Issue of Tender Notice on HRIDC website 

(www.hridc.co.in) 

Sale/availability of tender document on e-

procurement portal of Haryana Govt. 

Tender documents will be available on e-

procurement portal Government of Haryana i.e. 

https://etenders.hry.nic.in and HRIDC website i.e. 

www.hridc.co.in on 09.06.2023 at 05:00 PM to 

03.07.2023 up to 03:00 PM. 

Site visit and other related details The prospective tenderers may contact the 

following for further details: 

General Manager/IE&A/HRIDC  

(Email: horc.spv@gmail.com)   

http://www.hridc.co.in/
https://etenders.hry.nic.in/
http://www.hridc.co.in/
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Start date for submission of offer on the e-

procurement portal of Haryana Govt. i.e. 

https://etenders.hry.nic.in 

  25.06.2023 at 05:00 PM 

Last date/Time of uploading of tenders 03.07.2023 up to 03:00 PM.  

Date/Time of Opening of Tender  Bids will be opened after closing of uploading of 

tender i.e. 03.07.2023 at 03:30 PM.  

 

(B) PRECAUTIONS TO BE TAKEN FOR PREPARING LEGAL DOCUMENTS (For 

guidance to Tenderer): 
 

1. Non-Judicial Stamp Paper 

i) Should have been purchased in the name of the Company/firm/executants 

ii) Should be purchased from the Place/State where the document is being executed. 

iii) Values of the non-judicial stamp paper (NJSP) should be as mentioned in Tender 

conditions, where value of NJSP is not mentioned in the tender conditions, value of 

NJSP should as per the law of the state in which the document is being executed. 

iv) Date of purchase of Non-Judicial stamp paper should be prior from the date of 

execution of document. 
 

2. Signature on the document 

i) The document should be signed on each page and also at the appropriate place meant 

for signature of executants/deponent. 

ii) Signatory/executants should ensure that on the date of signing the document he/she 

has valid authority/attorney in his/her favour for signing. 

iii) In affidavit declaration clause as well as verification clause both should be signed by 

deponent/executants. 

iv) Where the document requires witnessing, it should be duly signed by witnesses along 

with their names and addresses. 

v) On Power of Attorney, signatures of the Attorney holder should also be got done and 

attested by executants. 
 

3. Format of the document 

i) Where the format has been prescribed by HRIDC, the document should be executed 

in that format. 

ii) Date and place of execution should always be mentioned on the document. 
 

4. Notarization of document 

i) The document should be duly attested (signed and stamped) by notary public on each 

page. 

ii) The seal of the notary public should contain his name, area of practice and Registration 

number. 

iii) Notarial stamps of appropriate value wherever required should be affixed on the 

document. 

https://etenders.hry.nic.in/
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5. HARYANA RAIL INFRASTRUCTURE DEVELOPMENT 

CORPORATION LIMITED 
 

TENDER NOTICE 

 

1.0 The General Manager/IE&A, for and on behalf of Haryana Rail Infrastructure 

Development Corporation invites open e-tender under Single-Packet System for the 

following work: 

 

S. 

No. 

Name of work Approx. Cost/ 

Earnest Money 

Similar nature of work/ 

Period of completion 

Cost of tender 

document/ E-

service Fee 

1 Name of Work:  

“Shifting/Modification of 

11 kV S/C KMP feeder 

and 33 kV D/C DHBVN 

overhead Electrical lines 

longitudinal to KMP 

Expressway in connection 

with Proposed C-23 

section of Haryana Orbital 

Rail Corridor (HORC) 

from Sultanpur to 

Dhulawat in the State of 

Haryana”. 

(i)Approx. Cost:  

₹ 4,61,92,161.00/ 

(Four Crore Sixty 

One Lakhs 

Ninety Two 

Thousand One 

Hundred Sixty 

One rupees only) 

 

 

(ii)Earnest 

Money/Bid 

Security: 

3,81,000/- 

(Three Lakhs  

Eighty One    

Thousand 

Rupees only) 

(i)Following works will 

be treated as of similar 

nature: 

 

“Any Electrical work 
related to HT/LT 
installations”. 

 

 

(ii)Completion Period: 

       Four (04) Months 

(i)Cost of tender 

document: 
 

INR 15,000/- only 

(including GST 

@18%) 

 

 

 

 

(ii)E-service Fee: 

INR 1,000/- 
(Rupees One 

thousand + 18% 

GST Extra) 

 

 

NOTE:  

(i) Tender/offer without Bid Security/Earnest Money will be summarily rejected subject to 

Exemptions provided under para 5.1 (a) of part-1 (ITT) of this document. 
(ii) The Bid Security/ Earnest Money of the requisite amount is required to be deposited 

online only. Due to technical limitations of E-Tender Portal of Haryana Govt, acceptance 

of Bid Security/EMD through BG/ST has been marked as yes but only online submission 

of Bid Security/EMD is allowed. 
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2.0 CRITICAL DATES: -  

 

Code Activity Date 

D Issue of Tender Notice on HRIDC Website (i.e. 

www.hridc.co.in) 

03.06.2023 

D1= D + 6 days Availability of tender documents on e-

procurement portal of Government of Haryana 

(i.e. www.etenders.hry.nic.in) and HRIDC 

website (i.e. www.hridc.co.in) 

09.06.2023 

D2 = D +22 days Start of submission of offer on e-procurement 

portal i.e. https://etenders.hry.nic.in 

25.06.2023 

D3 = D + 30 days  End of availability of tender documents at 

https://etenders.hry.nic.in 

 Opening of tender/ offer 

Note: 

This is also the last date of uploading of 

completed offers by the bidders 

 

03.07.2023 

The reference time for all the above activities is indicated in Top Sheet above. 

NOTE: In case the intended date for opening of tenders is declared a holiday, the tenders 

will be opened on the next working day at the same time. 

 

3.0 Validity of Offer: 90 days from the date of opening of Technical Bid (D3). 

 

4.0 Tender Documents to be Submitted by Tenderer(s) and information regarding Tender: 

 

(i)The tenders are to be uploaded up to date D3 along with scanned copy of all the requisite 

documents mentioned in “General Tender Conditions and instructions to tenderers” and 

Annexure-A of Tender Notice by all Tenderer(s) failing which the offer will be considered 

incomplete and action shall be taken as given in Annexure-A of Tender Notice. 

 

(ii)  Bids will be opened on Date D3 immediately after closing of uploading of tenders. 

 

(iii) Requisite Bid security/ Earnest Money Cost of tender document and E-service fee shall be 

deposited by all the tenderer(s) via ONLINE MODE failing which the offer will be 

summarily rejected. 

 

(iv) Tenderer(s) to please note that after opening of tender, any document/credential pertaining to 

technical, financial eligibility, constitution of firm etc. shall neither be asked nor be 

entertained/considered under any circumstances and no claim or representation whatsoever 

from the tenderer in this regard shall be entertained. Scanned copy of the documents, 

uploaded by the Tenderer, shall be clear & readable. However, HRIDC reserves the right 

http://www.etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/


HRIDC/GGN/ELECT2023/01 
 

6 

SIGNATURE OF TENDERER                                        

to ask for any clarification on the documents/credentials already submitted by the tenderer 

along with the offer. 

 

(v) Tenderer may have to submit the original documents in physical form at short notice whenever 

asked by HRIDC at any stage of tender evaluation process or even after finalization of tender. 

 

(vi)The tenderers are requested to carefully peruse the Tender Documents and upload all requisite 

documents/credentials along with the offer. Documents submitted/uploaded previously or 

along with another tender currently under consideration shall not be considered while 

evaluating the present tender. 

 

(vii)After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 

Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF 

etc. shall neither be asked nor be considered, if submitted. Further, no suomoto cognizance of 

any document available in public domain (i.e., on internet etc.) or in HRIDC record/office 

files etc. will be taken for consideration of the tender, if no such mention is available in tender 

offer submitted. 

 

(viii)  In E-tender, all submissions of documents are to be uploaded on the e-procurement portal 

as indicated in the tender document. There may be last minute hic-cups and delay in uploading 

the Earnest Money and documents etc. Tenderer(s)/Prospective bidders are advised to upload 

their offer well in time. HRIDC will not be responsible for any delay/non submission of offer 

due to any reason whatsoever. 

 

(ix) The tenderer (s) shall visit the site of work and acquaint himself/themselves with the conditions 

of work viz. approach roads and accessibility, nature of soil/rock, availability of materials, 

electric power, water for work and drinking purposes, site for labour camps, stores, godowns, 

extent of lead/lift in work, availability of skilled and unskilled labour etc. that may be 

encountered in the course of execution of work. In short, he/they should familiarize 

himself/themselves fully with the conditions of the site and furnish a certificate to this effect, 

in the Proforma appended as Annexure-XXXII. 

      

(x)   Tenderer should keep the validity of their offer for 90 days. Any deviation will not be accepted 

under any circumstances. 

 

(xi) Tenderer(s) participating in this tender are deemed to have accepted all the conditions 

given in Tender document. 

 

(xii) The tenderer(s) may note that the HRIDC reserves its right to either accept or reject any Bid/s 

without assigning any reasons whatsoever and tenderer(s) shall have no claim(s) on this 

account. 
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(xiii) Prospective tenderer(s) may contact General Manager/IE&A, Haryana Rail 

Infrastructure Development Corporation 5th Floor, RailTel Tower, Plot No. 143, 

Sector- 44, Gurugram, Haryana, 122003 for obtaining further clarifications, if required, 

during the working hours.
 

(xiv) Instructions regarding GST 

 Works contracts shall be treated as supply of services as per Schedule–II GST Act. 

 GST Act and Rules issued from time to time by the Government/ concerned authorities 

shall be applicable 

 Contractor/ suppliers/ service providers/ parties shall register their firms State wise under 

GSTIN (GST Identification Number) and submit at the time of opening of tender or before 

the signing the agreement and shall mention place of business, registered office address 

and email id. 

Note: 

 1.The contractor is responsible for paying all the taxes {including goods and services tax 

(GST as applicable)}, duties, cess, etc. as per the statutory requirements. However, GST 

levied on the invoices raised by the contractor will be temporarily withheld at the time of 

making payment for the invoice. 

2. GST withheld will be released by HRIDC/HORCL on submission of proof i.e., copy of 

forms GSTR-1 (reflecting the particular invoice) after due verification from the GST portal 

by the Employer. 
 

(xv) The cost of the Tender Documents is non-refundable and Tender Document is not 

transferable. 
 

(xvi) The detailed e-tender notice is available on e-procurement portal of Government of Haryana 

i.e. https://etenders.hry.nic.in. 
 

(xvii) As the work indicated in this tender document is to be executed in close vicinity to the 

running railway track, the Tenderers are expected to meet the required safety guidelines (also 

mentioned in this document) and keep a constant vigil on safety related aspects. Tenderers 

are also advised to visit the site before submission of their tenders to understand the need for 

adopting safety related precautions at the work site. 
 

(xviii) Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time  

to time, shall be followed for consideration of tenders. 
 

(xix) The tenderers who desire to participate against e-tenders, are advised to electronically register 

themselves on website https://etenders.hry.nic.in for which they would require to obtain 

Class III digital certificate (if already not obtained) issued by CCA under IT Act-2000. The 

detailed process for the same is explained in the Annexure-XXXIII (Instructions regarding 

electronic tendering system) 
 

(xx) All other terms and conditions in respect of above tender are given in the tender document. 
 

(xxi)Only e-tenders will be accepted, and tenders submitted in any other form will be summarily 

rejected. 
 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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(xxii) The tenderer(s) shall abide by the Indian Railways Standard General Conditions of 

Contract (April-2022) with all corrections slips issued time to time, wherever 

applicable, in addition to the conditions mentioned in this tender document. 

 
 

General Manager/ IE&A 

                                                           Haryana Rail Infrastructure Development Corporation  

                                                                                                                5th Floor, RailTel Tower  

                                                                                                                     Plot No. 143, Sector 44 

                                                                                                        Gurugram, Haryana, 122003
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 Annexure - A 

 

Scanned copy of the Documents to be uploaded along with offer 

 

S.No. Document Required in the form 

If Not submitted 

along with the 

tender, then 

1. Cost of Tender Document 

(in terms of Clause 1.4  of 

Part-1, chapter-1of  ITT) 

ONLINE MODE 

(No documentary proof required) 
        Summarily 

         Rejected 

2. Bid security/ Earnest 

Money Deposit (in terms 

of Clause 5.4 of Part-1, 

chapter-1 of ITT) 

ONLINE MODE 

(No documentary proof required) 
Summarily 

Rejected 

3. E-Service Fee ONLINE MODE 

(No documentary proof required) 
Summarily 

Rejected 

4. Constitution of Firm 

documents  

  

 

 

 

 

 

 

 

Summarily 

Rejected 

(A) In case of Sole 

Proprietorship Firm 

(i) A copy of notarized Affidavit 

certifying the Sole Proprietorship of 

the firm. (Standard Affidavit as per 

Annexure-XVII) 

 

(ii) An undertaking that he/Sole 

Proprietorship Firm is not blacklisted 

or debarred by Railways or any other 

Ministry / Department of Govt. of 

India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which he was 

/ is a partner/member. Concealment / 

wrong information in regard to above 

shall make the contract liable for 

determination under Clause 62 of the 
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General Conditions of Contract 

(April-2022). 

(B) In case of HUF 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) A copy of notarized affidavit on 

Stamp Paper declaring that he who is 

submitting the tender on behalf of 

HUF is in the position of ‘Karta’ of 

Hindu Undivided Family (HUF) and 

he has the authority, power and 

consent given by other members to 

act on behalf of HUF. 

 

ii) An undertaking that the HUF is not 

blacklisted or debarred by Railways or 

any other Ministry / Department of 

Govt. of India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which HUF 

was / is a partner/member. 

Concealment /wrong information in 

regard to above shall make the contract 

liable for determination under Clause 

62 of the General Conditions of 

Contract (April-2022) 

 

(C) In case of a “Partnership 

Firm/Concern” 

 

(i) Notary certified copy of the Partnership 

Deed. 

OR 

      Document(s) in support of 

Registration of firm with Registrar of 

firms viz. Registration certificate/ 

Form- A & Form-B/ Form C (as 

applicable) etc. issued by Registrar of 

firms. 

 

(ii)Power of Attorney (duly 

notarized/registered) in favors of the 

individual signing the tender 

documents, agreement and create 

liability against the Firm. (Standard 

Performa as per Annexure-XVIII) 
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(iii) An undertaking by all the partners of 

the Partnership Firm that they are not 

blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. 

of India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which HUF was 

/ is a partner/member. Concealment 

/wrong information in regard to above 

shall make the contract liable for 

determination under Clause 62 of the 

General Conditions of Contract (April-

2022) 

 

 

(D) In case of a “JV Firm”  

 

(Note:- JV is not 

applicable for this 

Tender.) 

(i) A copy of MOU/JV Agreement duly 

notarized in accordance with the 

Annexure-XIX to “General Tender 

Conditions and Instructions to 

Tenderers” of Tender Document, duly 

signed by the Power of Attorney (POA) 

holders/authorized signatories of all the 

constituents/members of the JV. 

 

(ii) Power of Attorney/ authorization duly 

Notarized by all JV constituents, in 

favors of the individual signing the 

tender document on behalf of the JV. 

(Standard Performa as per 

Annexure -XX) 

 

(iii) An undertaking that the JV is not 

blacklisted or debarred by Railways or 

any other Ministry / Department of 

Govt. of India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which HUF 

was / is a partner/member. 
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Concealment/wrong information in 

regard to above shall make the contract 

liable for determination under Clause 

62 of the General Conditions of 

Contract (April-2022) 

(D) (i) In case one or more of the 

members of the JV Firm is/ 

are Partnership Firm(s), 

following documents shall 

be submitted: 

(i) Notary certified copy of the Partnership 

Deed or document(s) in support of 

registration of firm with registrar of 

firms viz. Registration certificate/ 

Form-A & Form-B/Form C (as 

applicable) etc. issued by registrar of 

firms; 

 

(ii)A copy of consent of all the partners or 

individual authorized by partnership 

firm to enter into the Joint Venture 

Agreement on a Stamp Paper of 

appropriate value (Standard 

Performa as per Annexure-XXI) 

 

(iii)Power of Attorney (duly 

notarized/registered as per prevailing 

law) in favour of the individual to sign 

the MOU/JV Agreement on behalf of 

the Partnership Firm and create liability 

against the Firm. (Standard Performa 

as per Annexure-XXII) 

 

iv) An undertaking by all the partners of 

the Partnership Firm that they are not 

blacklisted or debarred by Railways or 

any other Ministry / Department of 

Govt. of India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which HUF 

was / is a partner/member. 

Concealment /wrong information in 

regard to above shall make the contract 

liable for determination under Clause 

62 of the General Conditions of 

Contract (April-2022) 
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(D) 

(ii) 

In case one or more of the 

members of the JV Firm is/ 

are Proprietary Firm or 

HUF, following 

documents shall be 

submitted: 

(i)A copy of notarized affidavit on Stamp 

Paper confirming that his/her Concern 

is a Proprietary Concern and he/she is 

Sole Proprietor of the Concern OR 

he/she is in position of “Karta” of 

Hindu Undivided Family (HUF) and 

he/she has the authority, power and 

consent given by other partners to act 

on behalf of HUF. (Standard 

Affidavit as per Annexure-XXIV. 

  

(ii) An undertaking that he/Sole 

Proprietary firm/HUF is not blacklisted 

or debarred by Railways or any other 

Ministry / Department of Govt. of India 

or any other Ministry / Department of 

Govt. of Haryana from participation in 

tender on the date of opening of bids, 

either in individual capacity or as a 

member of the partnership firm or JV 

in which he was / is a partner/member. 

Concealment / wrong information in 

regard to above shall make the contract 

liable for determination under Clause 

62 of the General Conditions of 

Contract (April-2022). 

(D) 

(iii) 

In case one or more 

members of JV is/ are 

Limited companies, the 

following documents shall 

be submitted: 

(i) A notary certified copy of resolutions of 

the Directors of the Company, 

permitting the company to enter into a 

JV agreement, authorizing MD or one 

of the Directors or Managers of the 

Company to sign JV MOU/Agreement 

and such other documents required to 

be signed on behalf of the Company 

and enter into liability against the 

Company and/or do any other act on 

behalf of the Company. (Standard 

Performa as per Annexure-XXV) 

(ii)  Notarized Copy of Memorandum 

and Articles of Association of the 

Company duly registered as per 

prevailing law. 
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(iii) A copy of Certificate of Incorporation 

 

(iv) A copy of Authorization/copy of 

Power of Attorney issued by the 

Company (backed by the resolution of 

Board of Directors) in favor of the 

individual to sign the tender, sign 

MOU/JV Agreement on behalf of the 

company and creates liability against 

the company. (Standard Performa as 

per Annexure-XXVI) 

 

(v) An undertaking that the Company is 

not blacklisted or debarred by 

Railways or any other Ministry / 

Department of Govt. of India or any 

other Ministry / Department of Govt. 

of Haryana from participation in 

tender on the date of opening of bids, 

either in individual capacity or as a 

member of the partnership firm or JV 

in which he was / is a partner/member. 

Concealment / wrong information in 

regard to above shall make the 

contract liable for determination under 

Clause 62 of the General Conditions 

of Contract (April-2022). 

 

(D) 

(iv) 

In case one or more 

members of JV is/are LLP 

firm, the following 

documents shall be 

submitted/: 

(i) A notarized copy of certificate of 

incorporation and LLP agreement; 

 

(ii) A notarized copy of resolution passed 

by the partners of LLP, permitting the 

LLP to enter into a JV agreement, 

authorizing one of the partners of LLP 

to sign JV MOU/agreement and such 

other documents required to be signed 

on behalf of the LLP and to create 

liability against the LLP and/or to do 

any other act on behalf of LLP. 

(Standard Performa as per 

Annexure -XXVII) 
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(iii) A notarized/ registered copy of 

authorization/copy of power of 

attorney issued by the LLP (backed by 

resolution of partners) in favors of 

individual to sign the tender, sign 

MOU/JV agreement on behalf of the 

LLP and creates liability against the 

LLP. (Standard Performa as per 

Annexure-XXVIII) 

 

(iv)An undertaking by all partners of the 

LLP that LLP firm is not blacklisted or 

debarred by Railways or any other 

Ministry / Department of Govt. of 

India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which he was 

/ is a partner/member. Concealment / 

wrong information in regard to above 

shall make the contract liable for 

determination under Clause 62 of the 

General Conditions of Contract 

(April-2022). 

 

(E) In case of a “Company” 

registered under Companies 

Act-2013 

(i) Copy of the MOA (Memorandum of 

Association)/AOA (Articles of 

Association) of the Company; 

 

(ii)A copy of Certificate of Incorporation 

 

(iii)A copy of notarized/registered Power 

of Attorney (Standard Performa as 

per Annexure-XXIX) by the 

Company (backed by the resolution of 

Board of Directors) (Standard 

Performa as per Annexure-XXX) in 

favors of the individual signing the 

tender on behalf of the Company and 

create liability against the company. 

 

(iv)An undertaking that the Company is 

not blacklisted or debarred by Railways 
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or any other Ministry / Department of 

Govt. of India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which he was 

/ is a partner/member. Concealment / 

wrong information in regard to above 

shall make the contract liable for 

determination under Clause 62 of the 

General Conditions of Contract (April-

2022). 

 

(F) In case of a “LLP (Limited 

Liability Partnership)”  

(i) Notarized copy of the LLP Agreement; 

 

(ii)A Copy of Certificate of Incorporation; 

and 

(iii)A copy of notarized/registered Power 

of Attorney/authorization issued by the 

LLP in favors of the individual to sign 

the tender on behalf of the LLP and 

create liability against the LLP. 

(Standard Performa as per 

Annexure-XXXI) 

 

(iv)An undertaking by all partners of the 

LLP that the LLP is not blacklisted or 

debarred by Railways or any other 

Ministry / Department of Govt. of India 

or any other Ministry / Department of 

Govt. of Haryana from participation in 

tender on the date of opening of bids, 

either in individual capacity or as a 

member of the partnership firm or JV 

in which he was / is a partner/member. 

Concealment / wrong information in 

regard to above shall make the contract 

liable for determination under Clause 

62 of the General Conditions of 

Contract (April-2022). 
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(G) In case of a Registered 

Society/ Registered Trust. 

(i)A notarized copy of the Certificate of 

Registration; 

 

(ii)Notarized copy of Deed of Formation; 

and 

 

(iii)A notarized/registered copy of Power of 

Attorney in favors of the individual to 

sign the tender documents and create 

liability against the Society/Trust. 

 

(iv)An undertaking that Registered 

Society/ Registered Trust is not 

blacklisted or debarred by Railways or 

any other Ministry / Department of 

Govt. of India or any other Ministry / 

Department of Govt. of Haryana from 

participation in tender on the date of 

opening of bids, either in individual 

capacity or as a member of the 

partnership firm or JV in which he was 

/ is a partner/member. Concealment / 

wrong information in regard to above 

shall make the contract liable for 

determination under Clause 62 of the 

General Conditions of Contract (April-

2022). 

 

 

5. Valid Electrical 

Contractor’s Licence for 

HT/EHT Voltage equal to 

or more than 25 KV from 

the concerned statutory 

authority. 

 

Copy 

 

Summarily Rejected 

6. Technical Eligibility 

Criteria –  

 

 As per Clause 10.1 of 

Tender Form. 

 

Copy Summarily Rejected 
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7. Financial Eligibility 

Criteria– 

 

As per Clause 10.2 of 

Tender Form. the tenderers 

shall submit requisite 

information as per 

Annexure-VIB along with 

copies of audited balance 

sheets duly certified by the 

chartered 

Accountant/Certificate 

from chartered accounted 

duly supported by Audited 

Balance sheet. 

Copy Summarily Rejected 

8. Tender Form (First Sheet)  

Annexure-I 

 

Copy Liable to be rejected 

9. Annexure-XXXII 
Declaration form regarding 

site etc. 

 

Copy  Liable to be rejected 

10. Annexure-XXXIV 
Declaration regarding 

constitution of firm 

 

Copy  Liable to be rejected 

11. Annexure-XXXV (Plant 

and Machinery) 

 

Copy Liable to be rejected 

12. Annexure-XXXVI 
(Engineers/ Personnel) 

 

Copy Liable to be rejected 

13. Annexure-XXXVII 
(Works executed during 

last seven years ending last 

day of the month previous 

to the one in which tender 

is opened) 

 

Copy Liable to be rejected  

14. Annexure-XXXVIII   
Work in Hand - in support of 

Credentials. 

 

Copy Liable to be rejected 

15. Annexure-XXXIX (Detail 

of Contractual Payment 

Copy 

 

Liable to be rejected  
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received in previous three 

financial years and the 

current financial year) 

 

 

 

16. 

 
Annexure-XL 

 (Bank Detail/ RTGS) 

 

Copy Liable to be rejected 

17. 

 

Completion Certificate*  Copy Summarily Rejected 

18. 

 

 Annexure-V Mandatory 

Affidavit to be submitted 

by tenderer along with the 

tender documents 

 

Copy Summarily Rejected 

19. Annexure-XLII 

Mandatory Undertaking 

Regarding Employment/ 

Partnership of Retired 

Government of India/ 

Haryana Employees. 

 

Copy Summarily Rejected 

 

* Tenderer should make all efforts to submit the Completion certificate as per Annexure-XLI. 
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Annexure- I 

 

HARYANA RAIL INFRASTRUCTURE DEVELOPMENT 

CORPORATION LIMITED 
 

TENDER FORMS (FIRST SHEET) 
 
 
 

Tender No: HRIDC/GGN/ELECT/2023/01 
 
Name of work “Shifting/Modification of 11 kV S/C KMP feeder and 33 kV D/C DHBVN overhead 

Electrical lines longitudinal to KMP Expressway in connection with Proposed C-23 section of 

Haryana Orbital Rail Corridor (HORC) from Sultanpur to Dhulawat in the State of Haryana”. 

To, 

 

The Managing Director, 

Haryana Rail Infrastructure Development Corporation Limited 

SCO-. 17-19, 3rd Floor, Sector-17A, Chandigarh 

E-mail: hridc2017@gmail.com 

 

1. Dear Sir, I/We, ____________________________ have read the various conditions to tender attached 

hereto and agree to abide by the said conditions. I/We also agree to keep this tender open for acceptance 

for a period of 90 (Ninety) days from the date fixed for opening the same and in default thereof, I/We 

will be liable for forfeiting of my/our “Bid Security”. I/We offer to do the work 

“Shifting/Modification of 11 kV S/C KMP feeder and 33 kV D/C DHBVN overhead Electrical 

lines longitudinal to KMP Expressway in connection with Proposed C-23 section of Haryana 

Orbital Rail Corridor (HORC) from Sultanpur to Dhulawat in the State of Haryana”. For 

Haryana Rail Infrastructure Development Corporation Limited, at the rates quoted in the attached 

schedule and hereby bind myself/ourselves to complete the work in all respects within 04 (Four) 

months from the date of issue of letter of acceptance of the tender. 

 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract 

(April ,2022), with all correction slips issued from time to time and to carry out the work according to 

the Special Conditions of Contract, Technical Specifications, specifications of materials and Schedule 

of Rates as laid down by HRIDC in the present contract.  

 

3. Bid Security INR 3,81,000/- (Three Lakhs Eighty One Thousand Rupees only) has already been 

deposited online. Bid security may be forfeited without prejudice to any other right or remedies in case 

my/our Tender is accepted and if:  

a) I/We do not submit the Performance Guarantee within the time specified in the Tender document;  
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b) I/We do not execute the contract documents within seven (7) days after receipt of notice issued by 

HRIDC that such documents are ready; and  

c) I/We do not commence the work within fifteen (15) days after receipt of orders to that effect. without 

prejudice to any other right or remedies in case my/our Tender is accepted and if: 

i) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

ii) I/We do not execute the contract documents within seven (7) days after receipt of notice issued 

by HRIDC that such documents are ready; and 

iii) I/We do not commence the work within fifteen (15) days after receipt of orders to that effect. 

  

4. I/We am/are a Start-up firm registered by …………………… Department of Industrial Policy and 

Promotion (DIPP) and my registration number is ……………. valid up to …………………. (Copy 

enclosed) and hence exempted from submission of Bid security/Earnest Money. 

 

 

5. We are a Labour Cooperative Society and our Registration No. is ………………. with 

………………….and hence required to deposit only 50% of Bid security/Earnest Money.   

 

6. Until a formal Contract Agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually agreed to 

between us and indicated in the letter of acceptance of my/our offer for this work. 

 

 

 
 
Signature of Witnesses:                                                        …………………………………. 
 
(1) …………………………..     Signature of Tenderer(s) 
 
(2) …………………………..      Date…………. 
 
                    Address of the Tenderer(s) 
 
                                                                                              (Complete postal address) 
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 INSTRUCTIONS TO TENDERER(S) (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all 

the tenders and contracts of Railway/HRIDC for execution of ‘Works’ as defined in 

GFR 2017. 

  1.01 

 

Order of Precedence of Documents: In a contract agreement, in case of any 

difference, contradiction, discrepancy, with regard to conditions of tender/contract, 

specifications, drawings, Bill(s) of Quantities etc., forming part of the tender/contract, 

the following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with 

correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with 

correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to 

date of inviting tender or as otherwise specified in the tender documents, if 

applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 

updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents. 
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1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the 

Standard General Conditions of Contract which are referred to herein and shall be 

subject to modifications additions or suppression by Special Conditions of Contract 

and/or Special Specifications, if any, annexed to the Tender Forms. 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the 

meanings assigned hereunder except where the context otherwise requires: 

 

(a)The expression “Department”/ “Client”/ “HRIDC”/ “Corporation”/ 

“Employer”/ “Engineer” as used in the tender papers shall mean Haryana Rail 

Infrastructure Development Corporation (HRIDC) which expression shall also 

include its legal successors and permitted assignees. GM (IE & ADMIN) 

/HRIDC/Gurugram will act as Employer Engineer in this tender. 

 

(b) “RAILWAY” shall mean the President of the Republic of India or the 

administrative officers of the Railway or Successor Railway authorized to deal with 

any matter, which these presents are concerned on his behalf. 

 

(c) "MANAGING DIRECTOR" shall mean the Officer in-charge of the General 

Superintendence and Control of the HRIDC and include their successors. His postal 

address shall be intimated to the successful Tenderers in due course. 

 

(d) “GCC” mean the General Conditions of Contract. 

 

 

(e) “ENGINEER” shall mean the General Manager/IE&A in executive charge of the 

HRIDC Electrification works and shall include the superior officers of the HRIDC 

Electrification Project. He is responsible for ensuring that all field works covered by 

the contract are carried out in accordance with approved designs, drawings and 

specifications and conditions of contract as agreed to. He is also responsible for prices 

and terms of payment. 

 

(e) "PURCHASER" Means the President of India acting through his accredited 

officers or any one of them The MD, In-charge of this HRIDC Project (whose address 

will be intimated in due course) shall be deemed to be one of such accredited officers 

 

(f) “TENDERER” shall mean the person / firm / co-operative or company whether 

incorporated or not who tenders for the works with a view to execute the works on 

contract with the HRIDC and shall include their representatives, successors and 

permitted assigns. 

 

(g) “LIMITED TENDERS” shall mean tenders invited from all or some contractors 

on the approved or select list of contractors with the HRIDC. 
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(h) “OPEN TENDERS” shall mean the tenders invited in open and public manner 

and with adequate notice. 

(i) “WORKS” shall mean the works contemplated in the drawings and Bill(s) of 

Quantities set forth in the tender forms and required to be executed according to the 

specifications. 

(j) “SPECIFICATIONS” shall mean the Specifications for Materials and Works of 

the HRIDC as specified under the authority of HRIDC as amplified, added to or 

superseded by special specifications if any, appended to the Tender Forms. 

 

(k) The “Contract sum” / “Contract price” shall mean the sum for which the tender 

is accepted. - 

(l) “DRAWINGS” shall mean the maps, drawings, plans and tracings, or prints thereof 

annexed to the Tender Forms. 

 

(m) “CONTRACTOR’S AUTHORIZED ENGINEER” shall mean a graduate 

engineer or equivalent, having more than 3 years’ experience in the relevant field of 

construction work involved in the contract, duly approved by the Engineer. 

 

(n)  Date of inviting tender shall be the date of publishing tender notice on website if 

tender is published on website or the date of publication in newspaper in case tender is 

not published on website.  

 

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender 

document along with respective quantities. 

 

(p) "PURCHASER'S ENGINEERS" means the Engineers appointed by the 

Purchaser, who will decide all matters relating to design, manufacture, installation and 

commissioning of the plant and equipment at site. 

 

(q) SITE"  Means  the areas to be taken up by the permanent  works, together 

with  any  other area or areas  as shall  be  determined  by  the Purchaser's Engineers, 

which may be placed at the disposal of the Contractor  for the purpose of the contract 

and also such area  or areas used for store yards, works yards or workshop in proximity 

of the works as the Purchaser' Engineers may have authorized  as  an extension  of  the 

site, irrespective of the terms  and conditions under which they are occupied by the 

Contractor.  

(r) "CONTRACTOR" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 

Company whether incorporated or not who enters into the contract with the HRIDC and 

shall include their executors, administrators, successors and permitted assigns. 

(s) "CONTRACT" shall mean and include the Agreement, the Work Order, the 

accepted Bill(s) of Quantities or Chapter(s) HRIDC modified by the tender percentage 
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for items of works quantified, or not quantified, the Standard General Conditions of 

Contract, the Special Conditions of Contracts, if any; the Drawing, the Specifications, 

the Special Specifications, if any and Tender Forms, if any. 

(t)"CONSTRUCTIONAL PLANT" shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the works or 

temporary works (as hereinafter defined) but does not include materials or other things 

intended to form or forming part of the permanent work. 

 

(u)"TEMPORARY WORKS" shall mean all temporary works of every kind required 

for the execution completion and/or maintenance of the works.  

 

 (v)" MAINTENANCE PERIOD " shall mean the specified period of maintenance 

from the date of completion of the works, as certified by the Engineer. 

 

(w) “Letter of Acceptance” means the formal acceptance letter from the HRIDC of the 

Tender. 
 

1.3 Words importing the singular number shall also include the plural and vice versa 

where the context requires 

1.4 COST OF TENDER DOCUMENT: 

Tender Documents will be available on the e-procurement portal 

https://etenders.hry.nic.in from 09.06.2023 at 05:00 PM to 03.07.2023 up to 03:00 PM 

(D3).The cost of Tender Document will have to be deposited ONLINE. The cost of 

tender document is Rs. 15,000/- (including GST @ 18%). This should be paid 

separately and not included in the Earnest Money of tender. 

1.5 PERIOD OF COMPLETION: -  
 

The entire modification work shall be completed within 04 Months from the date of issue 

of the ‘Letter of Acceptance’ to the tenderer. 
 

1.6 DESIGN CRITERIA: - 
 

  All the Design and Drawing related to this modification work will be as per DISCOM 

(DHBVN/UHBVN) Standard/ Specification or  as per instruction of HRIDC Engineer. 
 

 CREDENTIALS OF CONTRACTORS 
 

2.0 Application for Registration : 

https://etenders.hry.nic.in/
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2.1 Works of construction and of supply of material shall be entrusted for execution to 

contractors whose capabilities and financial status have been investigated and approved 

to the satisfaction of the HRIDC. furnishing particulars regarding: 

(a) His position as an independent contractor specifying Engineering organization 

available with details of partners / staff / engineers employed with qualifications and 

experience; 

(b) His capacity to undertake and carry out works satisfactorily as vouched for by a 

responsible official or firm; details about the transport equipment, construction tools 

and plants etc. required for the work, maintained by him; 

(c) His previous experience of works similar to that to be contracted for, in proof of 

which original certificates or testimonials may be called for and their genuineness 

verified, if needs be, by reference to the signatories thereof; 

(d) His knowledge from actual personal investigation of the resources of the area/zone 

or zones in which he offers to work; 

(e) His ability to supervise the work personally or by competent and duly authorized 

agent; 

(f) His financial position; 

 TENDERS FOR WORKS 

    3.0 Tender Form: Tender Forms shall embody the contents of the contract documents 

either directly or by reference and shall be as per specimen form, Annexure-I.  

e-Tender Forms shall be issued free of cost to all tenderers. 

 

    4.0 Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions 

from the drawings or any of the Tender Forms or should he be in doubt as to their 

meaning, he should at once notify the authority inviting tenders. The tender inviting 

authority may, if deemed necessary, clarify the same to all tenderers. It shall be 

understood that every endeavor has been made to avoid any error which can materially 

affect the basis of tender and successful tenderer shall take upon himself and provide 

for the risk of any error which may subsequently be discovered and shall make no 

subsequent claim on account thereof. 
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5.0 Bid Security/Earnest Money :-  

5.1  (1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the 

tender, under the conditions of tender. The Bid Security shall be as under:  

 

 

 

 

 

Note: -  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security 

shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion 

(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security 

detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid 

Security detailed above.  

 

(b)  It shall be understood that the tender documents have been issued to the 

tenderer and the tenderer is permitted to tender in consideration of stipulation 

on his part, that after submitting his tender he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to the 

Engineer. Should the tenderer fail to observe or comply with the said 

stipulation, the aforesaid amount shall be liable to be forfeited to the HRIDC. 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms 

of Clause 16 of the Standard General Conditions of Contract. The Bid Security of 

other Tenderers shall, save as herein before provided, be returned to them, but the 

HRIDC shall not be responsible for any loss or depreciation that may happen thereto 

while in their possession, nor be liable to pay interest thereon. 

 

Value of the Work 

 

 

Bid Security 

For works estimated to cost 

more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess 

of the estimated cost of work beyond ₹ 1 crore 

subject to a maximum of ₹ 1 crore. 
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5.2 The Bid Security shall be deposited via online mode falling which the offer will be 

summarily rejected.   

    5.3 Submission of Bid Security/EMD in the form of Bank Guarantee will not 

applicable for this tender. 

5.4 The tender must be accompanied by a sum of ₹ 3,81,000/- (Three Lakhs  Eighty 

One Thousand Rupees only) as Bid security/ Earnest Money deposited via online 

mode, failing which the tender shall not be considered. 

6.0 Care in Submission of Tenders 

a(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 

encountered during the execution of the works are taken into account and that the rates 

he enters in the tender forms are adequate and all-inclusive to accord with the 

provisions in Clause-37 of the Standard General Conditions of Contract for the 

completion of works to the entire satisfaction of the Engineer. 

a(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax 

Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union 

Territory Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods 

and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 

from time to time and applicable taxes before bidding. Tenderers will ensure that full 

benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while 

quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required 

under CGST/IGST/UTGST/SGST Act to HRIDC immediately after the award of 

contract, without which no payment shall be released to the Contractor. The Contractor 

shall be responsible for deposition of applicable GST to the concerned authority. 
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(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 

SGST Act, the HRIDC shall deduct the applicable GST from his/their bills under 

reverse charge mechanism (RCM) and deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c) The HRIDC will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 

contract. It may, however, recognize such power of attorney and changes after 

obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

6.1 The tenderers shall submit a copy of certificate stating that all their 

statements/documents submitted along with bid are true and factual. Standard format 

of certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 

Annexure- V, in case of other than Company/Proprietary firm, Annexure –V(A) shall 

also be submitted by each member of a partnership firm/Joint Venture (JV)/ Hindu Un- 

Divided Family (HUF)/Limited Liability Partnership (LLP)etc. as the case may be. 

Non submission of above certificate(s) by the bidder shall result in summarily 

rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to 

identify state and submit the supporting documents duly self-attested/digitally signed 

by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 

Document.  

 CONSIDERATION OF TENDERS 

    7. Right of HRIDC to Deal with Tenders: The HRIDC reserves the right of not to invite 

tenders for any of HRIDC work or works or to invite open or limited tenders and when 

tenders are called to accept a tender in whole or in part or reject any tender or all tenders 

without assigning reasons for any such action. In case if tender is accepted in part by 

HRIDC administration, Letter of Acceptance shall be issued as counter offer to the 

Tenderer, which shall be subject to acceptance by the Tenderer. 

    7A. Double  Packets System of Tendering: Not Applicable ( Single Packet System 

applicable for this tender). 
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7B. Pre Bid Conference:  Not applicable  

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, 

as amended from time to time, shall be followed for consideration of tenders. 

  7D. Permission to Bid for a bidder from a country which shares Land boundary with 

India: Any bidder from the countries sharing a land border with India will be eligible 

to bid in any procurement of works (including turnkey projects) only if the bidder is 

registered with the Competent Authority. The Competent Authority for registration 

will be the Registration Committee constituted by the Department for Promotion of 

Industry and Internal Trade (DPIIT), Government of India. For interpretation of this 

para, Department of Expenditure, Ministry of Finance, Government of India 

letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-

qualification of the Tender, the HRIDC may, at its discretion, ask any Bidder for a 

clarification of its Bid.  Any clarification submitted by a Bidder that is not in response 

to a request by the HRIDC shall not be entertained or considered. The HRIDC request 

for clarification and the response of the bidder in this regard shall be in 

writing.However, if a Bidder does not provide clarification of its bid by the date and 

time communicated in the HRIDC request for clarification, the bid shall be evaluated 

as per the documents submitted along with the bid. 

8. Execution of Contract Document: The Tenderer whose tender is accepted shall be 

required to appear in person at the office of General Manager/IE&A, as the case may 

be, or if tenderer is a firm or corporation, a duly authorized representative shall appear 

(there would be no need for appear in person if agreement is signed digitally) and 

execute the contract agreement within seven days of notice from HRIDC that the 

Contract Agreement is ready.  Failure to do so shall constitute a breach of the 

agreement affected by the acceptance of the tender. The Contract Agreement shall be 

entered into by HRIDC only after submission of valid Performance Guarantee by the 

Contractor. In such cases the HRIDC may determine that such tenderer has abandoned 

the contract and there upon his tender and acceptance thereof shall be treated as 

cancelled and the HRIDC shall be entitled to forfeit the full amount of the Bid Security 

and other dues payable to the Contractor under this contract. The failed Contractor shall 

be debarred from participating in the re-tender for that work.  
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     9. Form of Contract Document:  Every contract shall be complete in respect of the 

document it shall so constitute.  Not less than 2 copies of the contract document shall 

be signed by the competent authority and the Contractor and one copy given to the 

Contractor (there would be no need of signing two copies if agreement is signed 

digitally). 

(a) For Zone Contracts, awarded on the basis of the percentage above or below the 

applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of 

financial year, the contract agreement required to be executed by the tenderer whose 

tender is accepted shall be as per specimen form, Annexure-II.  During the currency of 

the Zone Contract, work orders as per specimen form Annexures-III, for works not 

exceeding ₹ 5,00,000 each, shall be issued by the Engineer under the agreement for 

Zone Contract. 

(b) For contracts for specific works, the contract document required to be executed by the 

tenderer whose tender is accepted shall be an agreement as per specimen form 

Annexure- IV. 
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TENDER FORM ( Second sheet ) 

1. 
Instructions to Tenderers and Conditions of Tender: The following documents 

form part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works 

and Materials) of Indian Railways as amended/corrected up to latest correction 

slips, copies of which can be seen in the General Manager/IE& A office, 

Gurugram on payment of prescribed charges. 

(e) All general and detailed drawings pertaining to this work which will be issued 

by the Engineer or his representatives (from time to time) with all changes and 

modifications. 

2. 
Drawings for the Work: All the Design and Drawing related to this modification work 

will be as per DISCOM (DHBVN/UHBVN) Standard/ Specification or as per 

satisfaction of HRIDC Engineer.The Drawing for the work can be seen in the office of 

the General Manager/IE& A office, Gurugram (Furnished by Contractor) at any time 

during the office hours. The drawings are only for the guidance of Tenderer(s). Detailed 

working drawings (if required) based generally on the drawing mentioned above, will 

be given by the Engineer or his representative from time to time. 

3.       
The Tenderer(s) shall quote his / their rates as a percentage above/below or atpar the 

Estimated cost of this tender shown in the Bill(s) of Quantities. The quantities shown 

in the attached Bill(s) of Quantities are given as a guide and are approximate only and 

are subject to variation according to the needs of the HRIDC.The HRIDC does not 

guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote 

rates / rebates only at specified place in Tender Form supplied by HRIDC.  Any 

revision of rates / rebates submitted (quoted) through a separate letter whether enclosed 

with the bid (Tender Form) or submitted separately or mentioned elsewhere in the 

document other than specified place shall be summarily ignored and will not be 

considered. 
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4. 
Tenders containing erasures and / or alterations of tender documents are liable to be 

rejected.  Any correction made by tender(s) in his/their entries must be attested by him 

/ them. 

    5.  
The works are required to be completed within a period of 04 months from the date of 

issue of acceptance letter. 

   

6.

  

Bid Security/EMD :- 

 (a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this 

document, the tender must be accompanied by a Bid Security as mentioned in tender 

documents, failing which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 90 days 

from the date of closing of the Tender. It is understood that the tender documents have 

been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in 

consideration of the stipulation on his / their part that after submitting his / their tender 

subject to the period being extended further, if required by mutual agreement from time 

to time, he will not resile from his offer or modify the terms and conditions thereof in 

a manner not acceptable to HRIDC. Should the tenderer fail to observe or comply with 

the foregoing stipulation, the amount deposited or Bank guarantee bond submitted as 

Bid Security for the due performance of the above stipulation, shall be forfeited to the 

HRIDC.  

(c)      If his tender is accepted, 

(i) The Bid Security mentioned in sub para(a) above deposited in cash through 

e-payment gateway will be retained as part security for the due and faithful 

fulfilment of the contract in terms of Clause 16 of the Standard General 

Conditions of Contract; 

(ii) The Bid Security mentioned in sub para(a) above submitted as Bank 

guarantee bond, will be encashed as part security for the due and faithful 

fulfilment of the contract in terms of Clause 16 of the Standard General 

Conditions of Contract. The Bid Security of other Tenderers shall, save as 

herein before provided, be returned to them, but the HRIDC shall not be 

responsible for any loss or depreciation to the Bid Security that may happen 

thereto while in their possession, nor be liable to pay interest thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond 
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towards either the Full Security Depositor the Part Security Deposit equal to or more 

than Bid Security, the HRIDC shall return the Bid Security so retained as per sub 

para(c) above, to the Contractor.  

  

7.

  

Rights of the HRIDC to deal with Tender: The authority for the acceptance of the 

tender will rest with the HRIDC.  It shall not be obligatory on the said authority to 

accept the lowest tender or any other tender, and tenderer(s) shall neither demand any 

explanation for the cause of rejection of his/ their tender nor the HRIDC to assign 

reasons for declining to consider or reject any particular tender or tenders.   

  

8.

  

If the tenderer(s) deliberately gives / give wrong information in his / their tender or 

creates / create circumstances for the acceptance of his / their tender, the HRIDC 

reserves the right to reject such tender at any stage.                                                                                                         

  9. 
If any partner(s) of a partnership firm expires after the submission of its tender or after 

the acceptance of its tender, the HRIDC shall deem such tender as cancelled/contract 

as terminated under clause 61 of the Standard General Conditions of Contract, unless 

the firm retains its character as per partnership agreement. If a sole proprietor expires 

after the submission of tender or after the acceptance of tender, the HRIDC shall deem 

such tender as cancelled / contract as terminated under clause 61 of the Standard 

General Conditions of Contract. 

   

10.0

  

Eligibility Criteria: 

10.1    
Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed 

any one of the following categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of the tender, or 

 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of the tender, or 
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(iii) One similar work costing not less than the amount equal to 60% of 

advertised value of the tender. 

 

(b) (1) In case of tenders for composite works (e.g. works involving more than one 

distinct component, such as Civil Engineering works, S&T works, Electrical works, 

OHE works etc. and in the case of major bridges – substructure, superstructure etc.), 

tenderer must have successfully completed or substantially completed any one of the 

following categories of work(s) during last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 

30% of advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% 

of advertised value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% 

of advertised value of each component of tender. 

Note for b (1):  Separate completed works of minimum required values shall also 

be considered for fulfillment of technical eligibility criteria for different 

components. 

 (b) (2) In such cases, what constitutes a component in a composite work shall be 

clearly pre-defined with estimated tender cost of it, as part of the tender documents 

without any ambiguity. 

 (b) (3) To evaluate the technical eligibility of tenderer, only components of work as 

stipulated in tender documents for evaluation of technical eligibility, shall be 

considered.  The scope of work covered in other remaining components shall be either 

executed by tenderer himself if he has work experience as mentioned in clause 7 of the 

Standard General Conditions of Contractor through subcontractor fulfilling the 

requirements as per clause 7 of the Standard General Conditions of Contract or jointly 

i.e., partly himself and remaining through subcontractor, with prior approval of 

Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal 

agreement duly notarized, legally enforceable in the court of law, shall be executed by 

the main contractor with the subcontractor for the component(s) of work proposed to 

be executed by the subcontractor(s), and shall be submitted along with the offer for 

considering subletting of that scope of work towards fulfilment of technical eligibility. 

Such subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to 

work proposed for subcontract, costing not less than 35% value of work to be subletted, 
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in last 5 years, ending last day of month previous to the one in which tender is invited 

through a works contract.  

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work 

experience of subcontractor shall be asked for by the HRIDC. 

 

In case after award of contract or during execution of work it becomes 

necessary for contractor to change subcontractor, the same shall be done with 

subcontractor(s) fulfilling the requirements as per clause 7 of the Standard General 

Conditions of Contract, with prior approval of General Manager in writing.   

 

Note for Item 10.1:  

Work experience certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. 

Organisation, work experience certificate issued by Public listed company having 

average annual turnover of Rs 500 crore and above in last 3 financial years excluding 

the current financial year, listed on National Stock Exchange or Bombay Stock 

Exchange,  incorporated/registered at least 5 years prior to the date of closing of 

tender, shall also be considered provided the work experience certificate has been 

issued by a person authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, 

the tenderer shall also submit along with work experience certificate, the relevant 

copy of work order, bill of quantities, bill wise details of payment received duly 

certified by Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work experience 

certificate. 
(c)  Definition of SIMILAR Work: - 
 

  “Any Electrical work related to HT/LT installations.” 

 

The following will be applicable in evaluating the eligibility: 

 

Similar nature of work physically completed within the qualifying period i.e., the last 

Seven years ending last day of month previous to the one in which tender is invited 

(even though the work might have commenced before the qualifying period) should 

only be considered in evaluating the eligibility criteria. 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of ‘V/N’ or ‘V’ whichever is less; where: -  

V= Advertised value of the tender in crores of Rupees. 
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N= Number of years prescribed for completion of work for which bids have been 

invited.  

The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited balance 

sheet. However, in case balance sheet of the previous year is yet to be prepared/ 

audited, the audited balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover.  

The tenderers shall submit requisite information as per Annexure-VIB along with 

copies of Audited Balance Sheets duly certified by the Chartered Accountant/ 

Certificate from Chartered Accountant duly supported by Audited Balance Sheet. 

10.3    Bid Capacity: These criteria shall not be applicable for this tender. 

10.4 
No Technical and Financial credentials are required for tenders having advertised value 

up to Rs 50 lakh. 

10.5 
Credentials if submitted in foreign currency shall be converted into Indian currency 

i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative 

exchange rates published by the Reserve Bank of India or entity authorized by RBI to 

do so for the relevant date or immediately previous date for which rates have been 

published. Where, relevant date shall be as on the last day of month previous to the one 

in which tender is invited. In case of any other currency, the same shall first be 

converted to US Dollars as on the last day of month previous to the one in which tender 

is invited, and the amount so derived in US Dollars shall be converted into Rupees at 

the aforesaid rate. The conversion rate of such currencies shall be the daily 

representative exchange rates published by the International Monetary Fund for the 

relevant date or immediately previous date for which rates have been published.  

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 

10.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to 

or more than 90% of the present contract value (excluding the payment made for 

adjustment of Price variation (PVC), if any) has been made to the contractor in that 

ongoing contract and no proceedings of termination of contract on Contractor’s 

default has been initiated. The credential certificate in this regard should have been 

issued not prior to 60 days of date of invitation of present tender.  
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2. In case a work is started prior to 07 (seven) years, ending last day of month previous 

to the one in which tender is invited, but completed in last 07 (seven) years, ending 

last day of month previous to the one in which tender is invited, the completed work 

shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued 

by the concerned organization but final bill is pending, such work shall be 

considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 

amount (if paid) shall be considered as the completion cost of work. In case final 

bill is pending, only the total gross amount already paid including the PVC amount 

(if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid 

including the PVC amount (if paid), as mentioned in the certificate, shall be 

considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work 

experience certificate has been issued for such work to the subcontractor by a Govt. 

Organization or public listed company as defined in Note for Item 10.1 Para 10 of 

the Tender Form (Second Sheet), the same shall be considered for the purpose of 

fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical 

credentials, the overall cost including the PVC amount (if paid) of that completed 

work or substantially completed work, shall be considered and no separate 

evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners 

from previous propriety firm(s) or dissolved previous partnership firm(s) or split 

previous partnership firm(s), shall be considered only to the extent of their share in 

previous entity on the date of dissolution / split and their share in newly formed 

partnership firm. For example, a partner A had 30% share in previous entity and 

his share in present partnership firm is 20%. In the present tender under 

consideration, the credentials of partner A will be considered to the extent of 

0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of 

previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN 

No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership 

firm, the credentials of remaining partnership firm shall be re-worked out i.e., the 

quitting partner(s) shall take away his credentials to the extent of his share on the 
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date of quitting the partnership firm(e.g. in a  partnership firm of partners A, B & 

C  having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in 

case partner C quits the firm, the credentials of this partnership firm shall remain 

as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the 

relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 

modification in the name and PAN/TAN no. of the firm, the credentials of 

partnership firm shall get enhanced to the extent of credentials of newly added 

partner(s) on the same principles as mentioned in item 6 above. For this purpose, 

the tenderer shall submit along with his bid all the relevant documents which 

include copy of previous partnership deeds, dissolution/splitting deeds and proof 

of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other 

firm without leaving the partnership firm i.e., In a partnership firm of A&B 

partners, A or B partner cannot use credentials of partnership firm of A&B partners 

in any other partnership firm or propriety firm without leaving partnership firm of 

A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per 

succession law, the proportion of credentials of the previous partner will be passed 

on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the 

partners remain the same, the credentials of the firm before such modification in 

the share will continue to be considered for the firm as it is without any change in 

their value. Further, in case a partner of partnership firm retires without taking away 

any credentials from the firm, the credentials of partnership firm shall remain the 

same as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm 

“P” or partner in some other partnership firm “AX”, credentials of A in propriety 

firm “P” or in other partnership firm “AX” earned after the date of becoming a 

partner of the firm AB shall not be added in partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above 

lines similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the 

credentials of company A also. 
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11. Tenderer Credentials :-  

 Documents testifying tenderer previous experience and financial status should be 

produced along with the tender.  

Tenderer(s) shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of 

job for which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding 

contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the 

tendered work. Similarly list of Plant & Machinery available on hand and 

proposed to be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all 

their statements/documents submitted along with bid are true and factual. 

Standard format of the certificate to be submitted by the bidder is enclosed as 

Annexure-V. In addition to Annexure-V, in case of other than 

Company/Proprietary firm Annexure- V(A) shall be submitted by each member 

of a partnership firm/Joint venture(JV)/Hindu Undivided 

Family(HUF)/Limited Liability Partnership(LLP) etc. as the case may be.  Non 

submission of a copy of certificate by the bidder shall result in summarily 

rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer 

to identify state and submit the supporting documents duly self-attested / 

digitally signed by which they/he are/is qualifying the Qualifying Criteria 

mentioned in the Tender Document.  

(v) The HRIDC reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder shall, 

when so required by the HRIDC, make available all such information, evidence 

and documents as may be necessary for such verification. Any such verification 

or lack of such verification, by the HRIDC shall not relieve the bidder of its 

obligations or liabilities hereunder nor will it affect any rights of the HRIDC 

there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged 

or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender Bid Security besides banning of business for a period of 

up to two years.  
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(b) In case of any information submitted by tenderer is found to be false, forged 

or incorrect after the award of contract, the contract shall be terminated. Bid 

Security, Performance Guarantee and Security Deposit available with the 

HRIDC shall be forfeited. In addition, other dues of the contractor, if any, under 

this contract shall be forfeited and agency shall be banned for doing business 

for a period of up to two years. 

12.  

  
Non-compliance with any of the conditions set forth therein above is liable to result in 

the tender being rejected. 

13. 
Execution of Contract Documents: The successful Tenderer(s) shall be required to 

execute an agreement with the President of India acting through the General 

Manager/IE&A, HRIDC,Gurugram  for carrying out the work according to the 

Standard General Conditions of Contract, Special Conditions / Specifications annexed 

to the tender and Standard Specifications (Works and Materials) of HRIDC as 

amended/corrected up to latest correction slips, mentioned in tender form (First Sheet). 

    14. Documents to be submitted Along with Tender :- 

 (i)The tenderer shall clearly specify whether the tender is submitted on his own 

(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) 

/ Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited 

Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the 

constitution of their concern, and copy of PAN Card along with their tender.  Tender 

Documents in such cases are to be signed by such persons as may be legally competent 

to sign them on behalf of the firm, company, association, trust or society, as the case 

may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 4(A) of Annexure-A . 

 

(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is 

submitting the tender on behalf of HUF is in the position of ‘Karta’ of 

Hindu Undivided Family (HUF) and he has the authority, power and 

consent given by other members to act on behalf of HUF. 
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(ii) All documents in terms of Para 4(B) of Annexure-A. 

 

(c) Partnership Firm: 

(i) All documents in terms of Para 4(C) of Annexure-A. 

 

(d) Joint Venture (JV): Not Applicable for this Tender. 

(e) Company registered under Companies Act 2013: 

 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the individual 

to sign the tender on behalf of the company and create liability against the 

company. 

(iv) All other documents in terms Para 4(E ) of Annexure-A. 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of 

the individual to sign the tender on behalf of the LLP and create liability 

against the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by HRIDC or any other Ministry / Department of the Govt. of 

India from participation in tenders / contracts as on the date of submission 

of bids, either in their individual capacity or in any firm/LLP or JV in which 

they were / are partners/members. Concealment / wrong information in 

regard to above shall make the contract liable for determination under 

Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 4(F) of Annexure-A. 

 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 4(G) of Annexure-A. 
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(iii) If it is NOT mentioned in the submitted tender that tender is being submitted 

on behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / 

Registered Company etc., then the tender shall be treated as having been 

submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust 

/ Registered Society / HUF/LLP etc. shall be neither asked nor considered, if 

submitted. Further, no suo moto cognizance of any document available in public 

domain (i.e., on internet etc.) or in HRIDC record/office files etc. will be taken 

for consideration of the tender, if no such mention is available in tender offer 

submitted. 

 

(v)  A tender from JV shall be considered only where permissible as per the tender 

conditions. 

(vi) The HRIDC will not be bound by any change of power of attorney or in the 

composition of the firm made subsequent to the submission of tender. HRIDC may, 

however, recognize such power of attorney and changes after obtaining proper legal 

advice, the cost of which will be chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm/registered 

society / registered trust / HUF / LLP etc if they want to act through agent or individual 

partner(s), should submit along with the tender, a copy of power of attorney duly 

stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 

person whether he/they be partner(s) of the firm or any other person, specifically 

authorizing him/them to sign the tender, submit the tender and further to deal with the 

Tender/ Contract up to the stage of signing the agreement except in case where such 

specific person is authorized for above purposes through  a provision made in the 

partnership deed / Memorandum of Understanding / Article of Association /Board 

resolution, failing which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary 

Public or by Magistrate in favour of the specific person whether he/they be partner(s) 

of the firm or any other person, shall be submitted after award of work, specifically 

authorizing him/them to deal with all other contractual activities subsequent to signing 

of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have 

to be legalized by the Indian Embassy and notarized in the jurisdiction where the Power 

of Attorney is being issued. However, the Power of Attorney provided by Bidders from 
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countries that have signed The Hague Legislation Convention 1961 are not required to 

be legalized by the Indian Embassy if it carries a conforming Apostille certificate. 

16. Employment/Partnership etc. of Retired Railway Employees :- 

 
(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement, whether in the executive or administrative capacity or 

whether holding a pensionable post or not, in the Engineering or any other 

department of any of the railways owned and administered by the President of 

India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered 

trust etc have as one of its partners/members a retired Engineer of the gazetted 

rank or any other gazetted officer working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the 

gazetted rank or any other gazetted officer working before his retirement as one 

of its directors  

      AND 

in case where such Engineer or officer had not retired from government service 

at least 1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such 

Engineer or gazetted officer from the said service and as to whether permission 

for taking such contract, or if the Contractor be a partnership firm or an 

incorporated company, to become a partner or director as the case may be,  has 

been obtained by the tenderer or the Engineer or officer, as the case may be from 

the President of India or any officer, duly authorized by him in this behalf, shall 

be clearly stated in writing at the time of submitting the tender. 
 

b) In case, upon successful award of contract, should a tenderer depute for execution 

of the works under or to deal matters related with this contract, any retired 

Engineer of gazette rank or retired gazetted officer working before his retirement 

in the Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, and now in his 

employment, then the tenderer will ensure that retired Engineer or retired 
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gazetted officer had retired from government service at least 1 year prior to the 

date of his employment with tenderer and in case he had retired from service 

within a year then he possesses  the requisite permission from the President of 

India or any officer, duly authorized by him in this behalf, to get associated with 

the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family 

or in the case of partnership firm/ company / joint venture (JV) / registered 

society / registered trust etc. one or more of his partner(s)/shareholder(s) or 

member(s) of the family of partner(s)/shareholder(s) having share of more than 

1%in the tendering entity employed in gazetted capacity in the Engineering or 

any other department of the railway, then the tenderer at the time of submission 

of tender, will inform the authority inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, 

contract is liable to be dealt in accordance with provision of clause 62 of the 

Standard General Condition of contract. 

 

JOINT VENTURE (JV) IN WORKS TENDERS :- 

17. Participation of Joint Venture (JV) in Works Tender: Joint Venture is not 

applicable for this tender.  

18.   Participation of Partnership Firms in works tenders:- 

18.1 The Partnership Firms participating in the tender should be legally valid under the 

provisions of the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior 

to submission of tender. Partnership firm should have either been registered with the 

Registrar or the partnership deed should have been notarized as per the Indian 

Partnership Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm 

should have PAN / TAN number in its own name and PAN / TAN number in the name 
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of any of the constituent partners shall not be considered.  The valid constituents of the 

firm shall be called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be 

allowed to be modified / altered / terminated during the validity of the tender as well 

as the currency of the contract except when modification becomes inevitable due to 

succession laws etc., in which case prior permission should be taken from HRIDC and 

in any case the minimum eligibility criteria should not get vitiated.  The re-constitution 

of firm in such cases should be followed by a notary certified Supplementary Deed.  

The approval for change of constitution of the firm, in any case, shall be at the sole 

discretion of the HRIDC and the tenderer shall have no claims what-so-ever.  Any 

change in the constitution of Partnership firm after submission of tender shall be with 

the consent of all partners and with the signatures of all partners as that in the 

Partnership Deed.  Failure to observe this requirement shall render the offer invalid and 

full Bid Security shall be forfeited.   

i) If any Partner/s withdraws from the firm after submission of the tender and before 

the award of the contract, the offer shall be rejected and Bid Security of the 

tenderer will be forfeited.  If any new partner joins the firm after submission of 

tender but prior to award of contract, his / her credentials shall not qualify for 

consideration towards eligibility criteria either individually or in proportion to his 

share in the previous firm.  In case the tenderer fails to inform HRIDC beforehand 

about any such changes / modification in the constitution which is inevitable due 

to succession laws etc. and the contract is awarded to such firm, then it will be 

considered a breach of the contract conditions liable for determination of the 

contract under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid 

Security shall be submitted by partnership firm. The Bid Security submitted in the 

name of any individual partner or in the name of authorized partner (s) shall not be 

considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be 
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submitted only in the name of the partnership firm and no splitting of guarantees among 

the partners shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 

shall be executed in the name of the firm only and not in the name of any individual 

partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 

undertakings shall be furnished by all the partners through a notarized affidavit, before 

signing of contract agreement.  

a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall 

be jointly and severally liable to the HRIDC for execution of the contract in accordance 

with General and Special Conditions of the Contract. The partners shall also be liable 

jointly and severally for the loss, damages caused to the HRIDC during the course of 

execution of the contract or due to non-execution of the contract or part thereof.   

 (b) Duration of the partnership deed and partnership firm agreement: The 

partnership deed/partnership firm agreement shall normally not be modified/altered/ 

terminated during the currency of contract and the maintenance period after the work 

is completed as contemplated in the conditions of the contract.  Any change carried out 

by partners in the constitution of the firm without permission of HRIDC, shall 

constitute a breach of the contract, liable for determination of the contract under Clause 

62 of the Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed 

by and interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other partner/s and that of the 

HRIDC. 
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18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 

firm.  The following documents shall be submitted by the partnership firm, with the 

tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 

registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual 

to tender for the work, sign the agreement etc. and create liability against the 

firm. 

(iii) An undertaking by all partners of the partnership firm that they are not 

blacklisted or debarred by Railways or any other Ministry / Department of the 

Govt. of India from participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in any firm/LLP in 

which they were / are partners/members.  Any Concealment / wrong 

information in regard to above shall make the bid ineligible or the contract 

shall be determined under Clause 62 of the Standard General Conditions of 

Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 

18.11 
Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 

fulfillment of the eligibility criteria laid down in Para 10 of the Tender Form (Second 

Sheet) above. 

19.0 
Advances to Contractor –  Not Applicable  
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 PART -II 

STANDARD GENERAL CONDITIONS OF TENDER 

1. 1 Singular and Plural: Words importing the singular number shall also include the 

plural and vice versa where the context requires. 

1.2 Headings and Marginal Headings: The headings and marginal headings in these 

Standard General Conditions are solely for the purpose of facilitating reference and 

shall not be deemed to be part thereof or be taken into consideration in the interpretation 

or construction thereof the contract. 

 GENERAL OBLIGATIONS :- 

2.1 Execution Co-Relation and Intent of Contract Documents:  The contract 

documents shall be signed in triplicate by the HRIDC and the Contractor. The contract 

documents are complementary and what is called for by anyone shall be as binding as 

if called for by all, the intention of the documents is to include all labour and materials, 

equipments and transportation necessary for proper execution of work. Materials or 

works not covered by or properly inferable from any heading or class of the 

specifications shall not be supplied by the HRIDC to the Contractors unless distinctly 

specified in the contract documents. Materials or works described in words which so 

applied have a well-known technical or trade meaning, shall be held to refer to such 

recognized standards. 

2.2 If a work is transferred from the jurisdiction of one Railway to another Railway or to a 

Project authority or vice versa while contract is in subsistence, the contract shall be 

binding on the Contractor and the Successor Railway/Project in the same manner & 

take effect in all respects as if the Contractor and the Successor Railway/Project were 

parties thereto from the inception and the corresponding officer or the Competent 

Authority in the Successor Railway/Project will exercise the same powers and enjoy 

the same authority as conferred to the Predecessor Railway/Project under the original 

contract/agreement entered into. 

2.3 If for administrative or other reasons the contract is transferred to the Successor 

Railway, the contract shall, notwithstanding any things contained herein contrary there 

to, be binding on the Contractor and the Successor Railway in the same manner and 

take effect in all respects as if the Contractor and the Successor Railway had been 

parties thereto from the date of this contract. 

   3.1 Law Governing the Contract: The contract shall be governed by the law for the time 

being in force in the Republic of India.  
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   3.2 Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any local 

authority and of any water and lighting companies or undertakings, with whose system 

the work is proposed to be connected and shall before making any variation from the 

drawings or the specifications that may be necessitated by so confirming give to the 

Engineer notice specifying the variation proposed to be made and the reason for 

making the variation and shall not carry out such variation until he has received 

instructions from the Engineer in respect thereof. The Contractor shall be bound to give 

all notices required by statute, regulations or bye-laws as aforesaid and to pay all fees 

and taxes payable to any authority in respect thereof. 

3.3 
Environmental and Forest clearances: The HRIDC represents and warrants that the 

environmental and forest clearances pertaining to the work commensurate with the 

progress of work/agreed programme, will be obtained by Engineer. In the event of any 

delay in securing respective clearances leading to delay in execution of work, the 

Contractor shall be entitled to Extension of Time for the period of such delay in 

accordance with the provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and 

complaints made by the HRIDC or the Engineer or the Engineer's Representative or 

the Contractor inter-se concerning the works shall be in writing or e-mail on registered 

e-mail IDs i.e. the e mail id provided for correspondence in the contract agreement, and 

no notice, communication, reference or complaint not in writing or through e-mail, 

shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the 

name, designation and address of his authorized agent and all complaints, notices, 

communications and references shall be deemed to have been duly given to the 

Contractor, if delivered to the Contractor or his authorized agent or left at or posted to 

the address so given and shall be deemed to have been so given in the case of posting 

on day on which they would have reached such address in the ordinary course of post/ 

e-mail or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by the 

Contractor to the Engineer.  

6. Occupation and Use of Land: No land belonging to or in the possession of the HRIDC 

shall be occupied by the Contractor without the permission of the HRIDC. The 

Contractor shall not use, or allow to be used the site for any purposes other than that of 

executing the works. Whenever non-HRIDC bodies/persons are permitted to use 

HRIDC premises with competent authority’s approval, conservancy charges as 

applicable from time to time may be levied. 
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7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 

manner whatsoever without the special permission in writing of the Engineer, save as 

provided below. Any breach of this condition shall entitle the HRIDC to rescind the 

contract under Clause 62 of these Conditions and also render the Contractor liable for 

payment to the HRIDC in respect of any loss or damage arising or ensuing from such 

cancellation; provided always that execution of the details of the work by petty 

Contractor under the direct and personal supervision of the Contractor or his agent shall 

not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in 

writing seeking permission of Engineer for the same. While submitting the proposal to 

HRIDC, Contractor shall ensure the following: 

 

(a) Total value of work to be assigned to sub-contractor(s) shall not be more than 

50% of total contract value.  

 

(i) The subcontractor shall have successfully completed at least one work 

similar to work proposed for subcontract in last 5 years, ending date of 

submission of proposal by Contractor to HRIDC, costing not less than 35% 

value of work to be subletted, through a works contract. For fulfilment of above, 

Work Experience Certificate issued by a Govt. Department/Organisation shall 

be considered. Further, Work Experience Certificate issued by a Public listed 

company shall be considered provided the company is having average annual 

turnover of Rs 500 crore and above in last 3 financial years excluding the 

current financial year, listed on National Stock Exchange or Bombay Stock 

Exchange, registered at least 5 years back from the date of submission of 

proposal by Contractor to HRIDC and work experience certificate issued by a 

person authorised by the Public Listed Company to issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work 

experience shall be asked for by the HRIDC. 

 

In case contractor submits subcontractor’s work experience certificate issued 

by public listed company, the contractor shall also submit along with work 

experience certificate, the relevant copy of work order, bill of quantities, bill 

wise details of payment received duly certified by Chartered Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate. 

 

(ii) There is no banning of business with the sub-contractor in force over 

HRIDC.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be 

entered into by Contractor with subcontractor. No subcontractor shall be 

permitted without a formal agreement between Contractor and subcontractor. 
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This agreement shall clearly define the scope of work to be carried out by 

subcontractor and the terms of payment in clear & unambiguous manner. 

 

(c) On receipt of approval from Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a 

copy of the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such 

arrangement, if he intends to do so at his own or on the instructions of HRIDC, 

with prior intimation to Engineer. 

 

(f) The Contractor shall indemnify HRIDC against any claim of subcontractor. 

 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall 

endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), 

so that the execution of work is not affected in any manner whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, 

when, based on documents, is satisfied that subcontracted work has been carried 

out by subcontractor, shall issue work experience certificate to the subcontractor 

also for the portion of work subcontracted and successfully completed by the 

sub-contractor.  

 

(i)  

Note: Work Experience Certificate to the subcontractor shall be issued only when 

the contractor’s work is complete and contractor is entitled for the issuance of 

Work Experience Certificate. However, in the same contract, when the Engineer, 

based on documents, is satisfied that the subcontractor has successfully carried 

out subletted work; without issuance of work experience certificate to 

subcontractor at this stage, the Engineer can, only once, consider the 

successfully completed subletted work for the fulfilment of eligibility for further 

subletting of work to the subcontractor in the same contract. When the 

contractor’s work is complete and contractor is entitled for the issuance of work 

experience certificate, the subcontractor shall be issued one Work Experience 

Certificate for the total scope of work executed by the subcontractor in the 

contract.  

(j) The responsibility of successful completion of work by subcontractor shall lie 

with Contractor. Subcontracting will in no way relieve the Contractor to execute 

the work as per terms of the Contract. 

 

(k) Further, in case Engineer is of the view that subcontractor’s performance is not 

satisfactory, he may instruct the Contractor to remove the subcontractor from the 
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work and Contractor has to comply with the above instructions with due 

promptness. Contractor shall intimate the actual date of discontinuation of 

subcontract to Engineer. No claim of Contractor whatsoever on this account shall 

be entertained by the HRIDC and this shall be deemed as ‘excepted matter’ 

(matter not arbitrable). 

 

(l) The permitted subcontracting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the HRIDC and shall not 

relieve the Contractor of any responsibility under the Contract. 

 

8. Assistance by HRIDC for the Stores to be obtained by the Contractor: Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the 

HRIDC may have agreed without any liability therefore to endeavour to obtain or assist 

the Contractor in obtaining the required quantities of such materials as may be specified 

in the Tender. In the event of delay or failure in obtaining the required quantities of the 

aforesaid material, the Contractor shall not be deemed absolved of his own 

responsibility and shall keep in touch with the day to day position regarding their 

availability and accordingly adjust progress of works including employment of labour 

and the HRIDC shall not in any way be liable for the supply of materials or for the non-

supply thereof for any reasons whatsoever nor for any loss or damage arising in 

consequence of such delay or non-supply.  

9. Railway Passes: No free railway passes shall be issued by the HRIDC to the 

Contractor or any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the HRIDC for the 

conveyance of Contractor's materials, tools and plant by train which may be required 

for use in the works and the Contractor shall pay full freight charges at public tariff 

rates therefor. 

11. Use of Material Trains/Tower Wagon  : The HRIDC may agree to allow the 

Contractor use of the Tower Wagon car or material trains ( if available) under such 

conditions as shall be specially prescribed, provided that the Contractor shall pay for 

the use thereof charges calculated at public tariff rates on the marked carrying capacity 

of each vehicle subject to specified minimum charge per day or part of day and 

provided further that the Contractor shall indemnify the HRIDC against any claims or 

damages arising out of the use or misuse thereof and against any liabilities under the 

Workmen's Compensation Act, 1923 or any statutory amendments thereto. 
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12. Representation on Works: The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 

who shall on receiving reasonable notice, present himself to the Engineer and orders 

given by the Engineer or the Engineer's representative to the agent shall be deemed to 

have the same force as if they had been given to the Contractor. Before absenting 

himself, the Contractor shall furnish the name and address of his agent for the purpose 

of this clause and failure on the part of the Contractor to comply with this provision at 

any time will entitle the HRIDC to rescind the contract under Clause 62 of these 

Conditions. 

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all 

precious stones, coins, treasures relics antiquities and other similar things which shall 

be found in or upon the site shall be the property of the HRIDC and the Contractor 

shall duly preserve the same to the satisfaction of the HRIDC and shall from time to 

time deliver the same to such person or persons as the HRIDC may appoint to receive 

the same. 

14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock 

or other substances or materials which may be obtained from any excavation made for 

the purpose of the works or any building or produced upon the site at the time of 

delivery of the possession thereof but all the substances, materials, buildings and 

produce shall be the property of the HRIDC/Railway provided that the Contractor may, 

with the permission of the Engineer, use the same for the purpose of the works either 

free of cost or pay the cost of the same at such rates as may be determined by the 

Engineer. 

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the 

HRIDC from and against all actions, suit, proceedings, losses, costs, damages, charges, 

claims and demands of every nature and description brought or recovered against the 

HRIDC by reason of any act or omission of the Contractor, his agents or employees, 

in the execution of the works or in his guarding of the same. All sums payable by way 

of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not 

any damage shall have been sustained. 

16.1 Security Deposit:  

The Security Deposit shall be 5% of the contract value. The Bid Security submitted by 

the Contractor with his tender will be retained/encashed by the HRIDCs as part of 

security for the due and faithful fulfilment of the contract by the Contractor.  Provided 

further that, if Contractor submits the Cash or Term Deposit Receipt issued from a 
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Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a 

Scheduled commercial bank of India, either towards the Full Security Depositor the 

Part Security Deposit equal to or more than Bid Security, the HRIDC shall return the 

Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term 

Deposit Receipt issued from Scheduled commercial bank of India or irrevocable Bank 

Guarantee bond issued from Scheduled commercial bank of India, or may be recovered 

at the rate of 6% of the bill amount till the full Security Deposit is recovered.  Provided 

also that in case of defaulting Contractor, the HRIDC may retain any amount due for 

payment to the Contractor on the pending "on account bills" so that the amounts so 

retained (including amount guaranteed through Performance Guarantee) may not 

exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially 

valid up to the stipulated date of Maintenance period plus 60 days and shall be extended 

from time to time, depending upon extension of contract granted in terms of Clause 

17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the 

running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 

can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond 

issued from scheduled commercial bank of India, to be submitted by him, for an 

amount equal to or more than the already available Security Deposit, provided 

however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the 

already available Security Deposit is permitted up to two times and in a contract of 

value equal to or more than Rs. 50 Crore, such refund / return of the already available 

Security Deposit is permitted up to three times. 

16.2(i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 

shall be returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51. (1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

HRIDC has No Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period/Guarantee 

Period as per clause 50(1), in case applicable. 

16.2 

(ii) 

Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 

clause 62 (1) of these conditions, the Security Deposit already with HRIDCs under the 

contract shall be forfeited. However, in case the contract is rescinded in part or parts 

under clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 
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16.3 No interest shall be payable upon the Bid Security and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in 

terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued 

thereon. 

16.4 Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) 

within 21 (Twenty-one) days from the date of issue of Letter of Acceptance (LOA). 

Extension of time for submission of PG beyond 21 (Twenty-one) days and up to 60 

days from the date of issue of LOA may be given by the Authority who is competent 

to sign the contract agreement. However, a penal interest of 12% per annum shall be 

charged for the delay beyond 21(Twenty-one) days, i.e. from 22ndday after the date of 

issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned 

office of the HRIDC, submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 

60 days from the date of issue of LOA, the contract is liable to be terminated. In case 

contract is terminated HRIDC shall be entitled to forfeit Bid Security and other dues 

payable to the contractor against that particular contract, subject to maximum of PG 

amount. In case a tenderer has not submitted Bid Security on the strength of their 

registration as a Startup recognized by Department of Industrial Policy and Promotion 

(DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this 

effect. 

The failed Contractor shall be debarred from participating in re-tender for that 

work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of 

the following forms, amounting to 5% of the original contract value: - 

(i)  A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; 

(iii)   Government Securities including State Loan Bonds at 5% below the market 

value; 

(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank 

of India; 

(v)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 

(vi)   Deposit in the Post Office Saving Bank; 

(vii)  Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 
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(ix)   Ten years Defence Deposits; 

(x)  National Defence Bonds and 

(xi)   Unit Trust Certificates at 5% below market value or at the face value whichever 

is less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 

accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 

agreement. This P.G. shall be initially valid upto the stipulated date of completion plus 

60 days beyond that. In case, the time for completion of work gets extended, the 

Contractor shall get the validity of P.G. extended to cover such extended time for 

completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract 

value and shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion 

of the work based on 'Completion Certificate' issued by the competent authority stating 

that the Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already 

submitted for the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except 

for amounts to which the President of India is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer may claim the 

full amount of the Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either 

as agreed by the Contractor or determined under any of the Clauses/Conditions of 

the Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these 

conditions. 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract 

shall be prevented or delayed by reason of any war, hostility, acts of public enemy, 

civil commotion, sabotage, serious loss or damage by fire, explosions, 

epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) 

provided, notice of the happening of any such event is given by either party to the other 

within 30 days from the date of occurrence thereof, neither party shall by reason of 

such event, be entitled to terminate this contract nor shall either party have any claim 

for damages against the other in respect of such non-performance or delay in 
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performance, and works under the contract shall be resumed as soon as practicable after 

such event has come to an end or ceased to exist, and the decision of the Engineer as 

to whether the works have been so resumed or not shall be final and conclusive, 

PROVIDED FURTHER that if the performance in whole or in part of any obligation 

under this contract is prevented or delayed by reason of any such event for a period 

exceeding 120 days, either party may at its option terminate the contract by giving 

notice to the other party. 

17A Extension of Time in Contracts: Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, the 

Contractor shall fully and finally complete the whole of the works comprised in the 

contract (with such modifications as may be directed under conditions of this contract) 

by the date entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 

work, then such extension of the contracted date of completion may be granted 

as shall appear to the Engineer to be reasonable in the circumstances, provided 

moreover that the Contractor shall be responsible for requesting such extension 

of the date as may be considered necessary as soon as the cause thereof shall 

arise.  

 

(ii) Extension for Delay not due to HRIDC or Contractor: If in the opinion of the 

Engineer, the progress of work has any time been delayed by any act or neglect 

of HRIDC employees or by other Contractor employed by the HRIDC under 

Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not 

forming part of the contract but on which Contractor's performance necessarily 

depends or by reason of proceeding taken or threatened by or dispute with 

adjoining or to neighbouring owners or public authority arising otherwise 

through the Contractor's own default etc. or by the delay authorized by the 

Engineer pending arbitration or in consequences of the Contractor not having 

received in due time necessary instructions from the HRIDC for which he shall 

have specially applied in writing to the Engineer or his authorized representative 

then upon happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer within 15 days of such 

happening, but shall nevertheless make constantly his best endeavours to bring 

down or make good the delay and shall do all that may be reasonably required of 

him to the satisfaction of the Engineer to proceed with the works. The Contractor 

may also indicate the period for which the work is likely to be delayed and shall 

be bound to ask for necessary extension of time. 

 

(iii) Extension for Delay due to HRIDC: In the event of any failure or delay by the 

HRIDC to hand over the Contractor possession of the lands necessary for the 

execution of the works or to give the necessary notice to commence the works or 

to provide the necessary drawings or instructions or any other delay caused by 

the HRIDC due to any other cause whatsoever, then such failure or delay shall in 



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        59 

no way affect or vitiate the contract or alter the character thereof or entitle the 

Contractor to damages or compensation therefor, but in any such case, the 

HRIDC may grant such extension or extensions of the completion date as may 

be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be 

delayed and shall seek extension of time as may be considered necessary under clause 

17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise 

and, in any case, not less than 15 days before the expiry of the date fixed for completion 

of the works. The Engineer shall consider the same and shall grant and communicate 

such extension of time as in his opinion is reasonable having regard to the nature and 

period of delay and the type and quantum of work affected thereby.  No other 

compensation shall be payable for works so carried forward to the extended period of 

time; the same rates, terms and conditions of contract being applicable, as if such 

extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within 

less than 15 days before the expiry of the date fixed for completion of the works, shall 

make him ineligible for extension under these sub clauses, subject to final decision of 

Engineer. 

17B 
Extension of Time with Liquidated Damages (LD) for delay due to Contractor: 

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the Contractor fails 

to complete the works within the time as specified in the contract for the reasons other 

than the reasons specified in Clause 17 and 17A, the HRIDC may, if satisfied that the 

works can be completed by the Contractor within reasonable short time thereafter, 

allow the Contractor for further extension of time (Proforma at Annexure-VII) as the 

Engineer may decide. On such extension the HRIDC will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover from the Contractor 

as agreed damages and not by way of penalty for each week or part of the week, a sum 

calculated at the rate of Liquidated Damages as decided by Engineer, between 0.05% 

to 0.30% of contract value of the work for each week or part of the week.  

For the purpose of this Clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition shall not exceed 5% of the contract value or of the total value of the item or 

groups of items of work for which a separate distinct completion period is specified in 

the contract. 
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S.No Duration of extension of time under Clause 

17B 

Rate of Liquidated 

Damages 

(i) 
Up to Twenty Five percent of original period of 

completion including period of extension of time 

granted under Section 17A(i). 

As decided by Engineer, 

between 0.01% to 0.05% of 

contract value for each week 

or part of the week. 

(ii) 
Above Twenty Five percent but upto Fifty 

percent of original period of completion 

including period of extension of time granted 

under Section 17A(i) 

0.10 % of contract value for 

each week or part of the 

week. 

(iii) 
Above Fifty percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

 

0.30 % of contract value for 

each week or part of the 

week 

 

  Provided further, that if the HRIDC is not satisfied that the works can be completed 

by the Contractor and in the event of failure on the part of the contractor to complete 

the work within further extension of time allowed as aforesaid, the HRIDC shall be 

entitled without prejudice to any other right or remedy available in that behalf, to 

appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 

of these Conditions, whether or not actual damage is caused by such default. 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, 

further request(s) for extension of time under clause 17A can also be considered under 

exceptional circumstances. Such extension(s) of time under clause 17A shall be 

without any Liquidated damages, but the Liquidated damages already recovered during 

extension(s) of time granted previously under clause 17B shall not be waived. 

However, Price variation during such extension(s) shall be dealt as applicable for 

extension(s) of time under clause 17B. 

17C Bonus for Early Completion of Work: Not Applicable  

18.1 Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or anyone 

on his behalf, to any officer or employee of the HRIDC or to any person on his behalf 

in relation to obtaining or execution of this or any other contract with the HRIDC shall, 

in addition to any criminal liability which he may incur, subject Contractor to the 

rescission of the contract and all other contracts with the HRIDC and to the payment 

of any loss or damage resulting from such decision and the HRIDC shall be entitled to 

deduct the amounts so payable from the Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India. 
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18.2 The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the HRIDC 

and if he shall do so, the HRIDC shall be entitled forthwith to rescind the contract and 

all other contracts with the HRIDC. Any question or dispute as to the commission of 

any such offence or compensation payable to the HRIDC under this Clause shall be 

settled by the HRIDC Administration, in such a manner as he shall consider fit & 

sufficient and his decision shall be final & conclusive. In the event of rescission of the 

contract under this Clause, the Contractor will not be paid any compensation 

whatsoever except payments for the work done up to the date of rescission. 

 

 EXECUTION OF WORKS :- 

19.1 Contractor's understanding: It is understood and agreed that the Contractor has, by 

careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be 

encountered, the character of equipment and facilities needed preliminary to and during 

the progress of the works, the general and local conditions, the labour conditions 

prevailing therein and all other matters which can in any way affect the works under 

the contract. 

19.2 Commencement of Works: The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the Engineer and shall 

proceed with the same with due expedition and without delay 

19.3 Accepted Programme of Work: The Contractor who has been awarded the work shall 

as soon as possible but not later than 20 days after the date of receipt of the acceptance 

letter in respect of contracts with initial completion period of two years or less or not 

later than 90 days for other contracts have to submit the detailed programme of work 

indicating the time schedule of various items of works in the form of Bar 

Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour 

and supervisors), plant and machinery that he intends to utilize (from time to time) for 

execution of the work within stipulated date of completion. The programme of work 

amended as necessary by discussions with the Engineer, shall be treated as the agreed 

programme of the work for the purpose of this contract and the Contractor shall 

endeavor to fulfill this programme of work. The progress of work will be watched 

accordingly and the liquidated damages will be with reference to the overall completion 

date. Nothing stated herein shall preclude the Contractor in achieving earlier 

completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 

Electrification, finalized through Tenders having advertised value more than Rs.100 

crores, the Contractor shall submit a detailed time programme to the Engineer within 
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30 days after issue of LOA. The program shall include the physical and Financial 

Progress vis-à-vis program and forecast cash flow adopting Project Management 

Software such as Primavera/Sure Track/MS Project etc.  The program must identify 

the milestones, interface requirements and program reporting elements.  The 

Contractor shall supply, free of cost one set of authorized software to the Engineer and 

the soft copy of structured program for the project.  This shall be updated every month. 

The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage, Contractor’s Documents, procurement, manufacture 

of Plant, delivery to Site, construction, erection and testing, each of these stages for 

work by each Subcontractor, if any, the sequence and timing of inspections and tests 

specified in the Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of the 

major stages, in the execution of the Works, and details showing the Contractor’s 

reasonable estimate for the number of each class of Contractor’s Personnel & 

Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Engineer shall be entitled to rely upon the 

programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to 

the extent stated) to comply with the Contract or to be consistent with actual progress 

and the Contractor’s stated intentions, the Contractor shall submit a revised programme 

to the Engineer within 15 days in accordance with this Sub-Clause. 

19.4 Setting out of Works: The Contractor shall be responsible for the correct setting out 

of all works in relation to original points, lines and levels of reference at his cost. The 

Contractor shall execute the work true to alignment, grade, levels and dimensions as 

shown in the drawing and as directed by the Engineer's representative and check these 

at frequent intervals. The Contractor shall provide all facilities like labour and 

instruments and shall co-operate with the Engineer's representative for checking of all 

alignment, grades, levels and dimensions. If, at any time, during the progress of the 

works any error appear or arise in any part of the work, the Contractor, on being 

required so to do by the Engineer's representative shall, at his own cost rectify such 

errors, to the satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of 

maintaining accuracy in the work. The Contractor shall carefully protect and preserve 

all bench marks, sight rails, pegs and other things used in setting out the work. 
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20.1 Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in 

which the several parts of the works shall be executed and the Contractor shall execute 

without delay all orders given by the Engineer from time to time; but the Contractor 

shall not be relieved thereby from responsibility for the due performance of the works 

in all respects. 

20.2 Alterations to be Authorized:  No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under written 

instructions from the Engineer. 

20.3 Extra Works: Should works over and above those included in the contract require to 

be executed at the site, the Contractor shall have no right to be entrusted with the 

execution of such works which may be carried out by another Contractor or 

Contractors or by other means at the option of the HRIDC. 

20.4 Separate Contracts in Connection with Works: The HRIDC shall have the right to 

let other contracts in connection with the works. The Contractor shall afford other 

Contractors reasonable opportunity for the storage of their materials and the execution 

of their works and shall properly connect and coordinate his work with theirs. If any 

part of the Contractor’s work depends upon proper execution or result upon the work 

of another Contractor(s), the Contractor shall inspect and promptly report to the 

Engineer any defects in such works that render it unsuitable for such proper execution 

and results. The Contractor's failure so-to inspect and report shall constitute an 

acceptance of the other Contractor's work as fit and proper for the reception of his 

work, except as to defects which may develop in the other Contractor's work after the 

execution of his work. 

21. Instruction of Engineer's Representative: Any instructions or approval given by the 

Engineer's representative to Contractor in connection with the works shall bind the 

Contractor as though it had been given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 

material and to order the removal or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall 

there upon confirm or vary such decision. 
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22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings shall 

be made available to the contractor commensurate with the accepted programme of work 

submitted under clause 19(3). The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If Contractor performs 

any works in a manner contrary to the specifications or drawings or any of them and 

without such reference to the Engineer, he shall bear all the costs arising or ensuing 

therefrom and shall be responsible for all loss to the HRIDC. 

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents as 

may be necessary, available to the Engineer or the Engineer's Representative  

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and 

copies thereof furnished by the HRIDC to the Contractor are deemed to be the property 

of the HRIDC. They shall not be used on other works and with the exception of the 

signed contract set, shall be returned by the Contractor to the HRIDC on completion of 

the work or termination of the Contract. 

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor's request, additional 

instructions by means of drawings or otherwise, necessary for the proper execution of 

the works or any part thereof. All such drawings and instructions shall be consistent 

with the Contract Documents and reasonably inferable there from. 

22.(5) Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to 

the meaning and intent of any portion of the Specifications and Drawings or as to 

execution or quality of any work or material, or as to the measurements of the works 

the decision of the Engineer thereon shall be final subject to the appeal (within 7 days 

of such decision being intimated to the Contractor) to the Engineer who shall have the 

power to correct any errors, omissions, or discrepancies in aforementioned items and 

whose decision in the matter in dispute or doubt shall be final and conclusive. 

23. Working during Night: The Contractor shall not carry out any work between sun-set 

and sun-rise without the previous permission of the Engineer. However, if the Engineer 

is satisfied that the work is not likely to be completed in time except by resorting to 

night work, he may order the same without confirming any right on the Contractor for 

claiming any extra payment for the same. 
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24. Damage to HRIDC Property or Private Life and Property: The Contractor shall 

be responsible for all risk to the work and for trespass and shall make good at his own 

expense all loss or damage whether to the works themselves or to any other property 

of the HRIDC or the lives, persons or property of others from whatsoever cause in 

connection with the works until they are taken over by the HRIDC, although all 

reasonable and proper precautions may have been taken by the Contractor. In case the 

HRIDC shall be called upon to make good any costs, loss or damages, or to pay any 

compensation, including that payable under the provisions of the Workmen's 

Compensation Act or any statutory amendments thereof to any person or persons 

sustaining damages as aforesaid by reason of any act, or any negligence or omissions 

on the part of the Contractor; the amount of any costs or charges including costs and 

charges in connection with legal proceedings, which the HRIDC may incur in 

reference thereto, shall be charged to the Contractor. The HRIDC shall have the power 

and right to pay or to defend or compromise any claim of threatened legal proceedings 

or in anticipation of legal proceedings being instituted consequent on the action or 

default of the Contractor, to take such steps as may be considered necessary or 

desirable to ward off or mitigate the effect of such proceedings, charging to Contractor, 

as aforesaid; any sum or sums of money which may be paid and any expenses whether 

for reinstatement or otherwise which may be incurred and the propriety of any such 

payment, defence or compromise, and the incurring of any such expenses shall not be 

called in question by the Contractor. 

25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers as in 

the opinion of the Engineer is requisite for carrying on the works and the Contractor 

shall keep at each such sheds, storehouses and yards a sufficient quantity of materials 

and plant in stock as not to delay the carrying out of the works with due expedition and 

the Engineer and the Engineer's representative shall have free access to the said sheds, 

store houses and yards at any time for the purpose of inspecting the stock of materials 

or plant so kept in hand, and any materials or plant which the Engineer may object to 

shall not be brought upon or used in the works, but shall be forthwith removed from 

the sheds, storehouses or yards by the Contractor. The Contractor shall at his own 

expenses provide and maintain suitable mortar mills, soaking vats or any other 

equipments necessary for the execution of the works.  

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor:- 



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        66 

26.1 The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their 

work in sound & proper manner and shall employ only such supervisors, workmen & 

labourers in or about the execution of any of these works as are careful and skilled in 

the various trades. 

26.2 The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer 

and if and whenever required by the Engineer, he shall submit a correct return showing 

the names of all staff and workmen employed by him. 

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for proper 

completion of the works within the time prescribed, the Contractor shall forthwith on 

receiving intimation to this effect deploy the additional number of staff and labour as 

specified by the Engineer within seven days  of being so required and failure on the 

part of the Contractor to comply with such instructions will entitle the HRIDC to 

rescind the contract under Clause 62 of these conditions. 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor :- 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in Special condition of contract in the 

tender documents. 

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 

shall be liable to pay liquidated damages at the rates, as prescribed in the Special 

condition of contract in the tender documents. 

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 
activities contained in the works contract shall be specified in the tender documents 
as ‘Special Condition of Contract’. 

27.1 Workmanship and Testing: The whole of the works and/or supply of materials 

specified and provided in the contract or that may be necessary to be done in order to 
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form and complete any part thereof shall be executed in the best and most substantial 

workman like manner with materials of the best and most approved quality of their 

respective kinds, agreeable to the particulars contained in or implied by the 

specifications and as referred to in and represented by the drawings or in such other 

additional particulars, instructions and drawings given during the carrying on of the 

works and to the entire satisfaction of the Engineer according to the instructions and 

directions which the Contractors may from time to time receive from the Engineer. The 

materials may be subjected to tests by means of such machines, instruments and 

appliances as the Engineer may direct and wholly at the expense of the Contractor. 

27.2 Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any 

materials which in his opinion are not in accordance with the specifications or 

drawings. 

 

(b) The substitution of proper and suitable materials, and 

 

(c) The removal and proper re-execution, notwithstanding any previous tests 

thereof or on account payments therefor, of any work which in respect of 

materials or workmanship is not in his opinion in accordance with the 

specifications and in case of default on the part of the Contractor in carrying 

out such order, the HRIDC shall be entitled to rescind the contract under Clause 

62 of these conditions. 

 

(d) The provision of Construction and Demolition Waste Management Rule 2016 

issued by Ministry of Environment Forest and Climate Change dated 29.03.2016 and 

published in the Gazette of India, Part – II, Section -3, Sub-section (ii) are binding 

upon the Contractor. Contractor shall implement these provisions at worksites, for 

which no extra payment will be payable. 

28. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all 

hours for the purpose of inspection or otherwise and shall provide all labour, materials, 

planks, ladders, pumps, appliances and things of every kind required for the purpose 

and the Engineer and the Engineer's Representative shall at all times have free access 

to every part of the works and to all places at which materials for the works are stored 

or being prepared. 

29. Examination of Work before Covering Up: The Contractor shall give 7 days’ notice 

to the Engineer or the Engineer's Representative whenever any work or materials are 

intended to be covered up in the earth, in bodies or walls or otherwise to be placed 

beyond the reach of measurements in order that the work may be inspected or that 
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correct dimensions may be taken before being so covered, placed beyond the reach of 

measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer's Representative be uncovered and measured at the Contractor's expense or 

no allowance shall be made for such work or materials. 

30. Temporary Works: All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent 

of the Engineer shall be removed by him at his expenses when they are no longer 

required and in such manner as the Engineer shall direct. In the event of failure on the 

part of the Contractor to remove the temporary works, the Engineer will cause them to 

be removed and cost as increased by supervision and other incidental charges shall be 

recovered from the Contractor. If temporary huts are provided by the Contractor on the 

HRIDC land for labour engaged by him for the execution of works, the Contractor shall 

arrange for handing over vacant possession of the said land after the work is completed; 

if the Contractor's labour refuse to vacate, and have to be evicted by the HRIDC, 

necessary expenses incurred by the HRIDC in connection therewith shall be borne by 

the Contractor. 

31.1 Contractor to Supply Water for Works: The Contractor shall be responsible for the 

arrangements to obtain supply of water necessary for the works. 

31.2 Water Supply from Railway/HRIDC System: The Railway/HRIDC may supply to 

the Contractor  part or whole of the quantity of the water required for the execution of 

works from the Railway's existing water supply system at or near the site of works on 

specified terms and conditions and at such charges as shall be determined by the 

HRIDC and payable by the Contractor, provided that the Contractor shall arrange, at 

his own expense, to effect the connections and lay additional pipelines and accessories 

on the site and that the Contractor shall not be entitled to any compensation for 

interruption of failure of the water supply. 

31.3 Water Supply by Railway Transport: In the event of the Railway arranging supply 

of water to the Contractor at or near the site of works by travelling water tanks or other 

means, the freight and other charges incurred thereby, including demurrage charges 

that may be levied, shall be paid by the Contractor in addition to the charges referred 

to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to 

any compensation for interruption or failure of the water supply. 

31.4(a) Contractor to Arrange Supply of Electric Power for Works: The Contractor shall 

be responsible for arrangements to obtain supply of Electric Power for the works. 

31.4(b) Electric Supply from the Railway/HRIDC System:  The Railway/HRIDC may 

supply to the Contractor part or whole of the electric power wherever available and 

possible, required for execution of works from the Railway's existing electric supply 

systems at or near the site of works on specified terms and conditions and such charges 
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as shall be determined by the Railway/HRIDC and payable by the Contractor provided 

the cost of arranging necessary connections to the Railway's Electric Supply systems 

and laying of underground/overhead conductor, circuit protection, electric power 

meters, transmission structure, shall be borne by the Contractor and that the Contractor 

shall not be entitled to any compensation for interruption or failure of the Electric 

supply system. 

32. Property in Materials and Plant: The materials and plant brought by the Contractor 

upon the site or on the land occupied by the Contractor in connection with the works 

and intended to be used for the execution thereof shall immediately be deemed to be 

the property of the HRIDC. Such of them as during the progress of the works are 

rejected by the Engineer under Clause 25 of these conditions or are declared by him 

not to be needed for the execution of the works or such as on the grant of the certificate 

of completion remain unused shall immediately on such rejection, declaration or grant 

cease to be deemed the property of the HRIDC and the Contractor may then (but not 

before) remove them from the site or the said land. This clause shall not in any way 

diminish the liability of the Contractor nor shall the HRIDC be in any way answerable 

for any loss or damage which may happen to or in respect of any such materials or 

plant either by the same being lost, stolen, injured or destroyed by fire, tempest or 

otherwise. 

33.1 Tools, Plant and Materials Supplied by HRIDC: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like 

description or not belonging to the HRIDC and committed to his charge for the purpose 

of the works and shall be responsible for all damage or loss caused by him, his agents, 

permitted sub-contractor, or his workmen or others while they are in his charge. The 

Contractors shall sign accountable receipts for tools, plants and materials made over to 

him by the Engineer and on completion of the works shall hand over the unused balance 

of the same to the Engineer in good order and repair, fair wear and tear excepted, and 

shall be responsible for any failure to account for the same or any damage done thereto. 

33.2 Hire of HRIDC Plant: The HRIDC may hire to the Contractor such plant as concrete 

mixers, compressors and portable engines for use during execution of the works on 

such terms as may be specified in the special conditions or in a separate agreement for 

Hire of Plant. 

34.1 Precaution During Progress of Works: During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for and 

execute all shoring, timbering and strutting works as is necessary for the stability and 

safety of all structures, excavations and works and shall ensure that no damage, injury 

or loss is caused or likely to be caused to any person or property. 
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34.2 Roads and Water Courses: Existing roads or water courses shall not be blocked cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any unauthorized closure, 

cutting through, alteration, diversion or obstruction to such roads or water courses by 

the Contractor or his agent or his staff shall be recoverable from the Contractor’s 

bills/Security Deposit or any other dues of Contractor with the Government of India. 

34.3 Provision of Access to Premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision for the passage of traffic, 

for securing safe access to all premises approached from such street or thoroughfare 

and for any drainage, water supply or means of lighting which may be interrupted by 

reasons of the execution of the works and shall react and maintain at his own cost 

barriers, lights and other safeguards as prescribed by the Engineer, for the regulation 

of the traffic, and provide watchmen necessary to prevent accidents. The works shall 

in such cases be executed night and day, if so ordered by the Engineer and with such 

vigour so that the traffic way be impeded for as short a time as possible. 

34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public whether on public or HRIDC property and shall post such look 

out men as may, in the opinion of the Engineer, be required to comply with regulations 

appertaining to the work. Contractor shall ensure placement of barricading / partitions 

at the place of work to ensure safety of habitants of adjacent area, failing which 

Engineer may advise stoppage of work as per his discretion.   

34.5 Display Board: The Contractor shall be responsible for displaying the details of works 

i.e. name of work, approximate cost, expected date of completion, name and address 

of the Contractor and address of Engineer on a proper steel Board of size not less than 

1m x 1m. 

35 Use of Explosives: Explosives shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then also only in the manner 

and to the extent to which such permission is given. Where explosives are required for 

the works, they shall be stored in a special magazine to be provided by and at the cost 

of the Contractor in accordance with the Explosive Rules. The Contractor shall obtain 

the necessary license for the storage and the use of explosives.  All operations in which 

or for which explosives are employed shall be at the sole risk and responsibility of the 

Contractor and the Contractor shall indemnify the HRIDC in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as 

the Engineer may consider necessary and shall during such suspension properly protect 

and secure the work so far as is necessary in the opinion of the Engineer. If such 

suspension is: 
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(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the 

public or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast 

repair and restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory 

authority due to high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered by 

the Engineer for reasons other than aforementioned and when each such period of 

suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 

for completion of the works as the Engineer may consider proper having regard to the 

period or periods of such suspensions and to such compensations as the Engineer may 

consider reasonable in respect of salaries or wages paid by the Contractor to his 

employees during the periods of such suspension. 

36.3 Suspension Lasting More than 3 Months:  If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, 

the Contractor may serve a written notice on the Engineer requiring permission within 

15 days from the receipt thereof to proceed with the works or that part thereof in regard 

to which progress is suspended and if such permission is not granted within that time 

the Contractor by further written notice so served may, but is not bound to, elect to 

treat the suspension where it affects part only of the works as an omission of such part 

or where it affects the whole of the works, as an abandonment of the contract by the 

HRIDC. 

37. Rates for Items of Works: (i) The rates, entered in the accepted Bill(s) of Quantities 

of the Contract are intended to provide for works duly and properly completed in 

accordance with the General and Special (if any) Conditions of the Contract and the 

Specifications and drawings together with such enlargements, extensions, diminutions, 

reductions, alterations or additions as may be ordered in terms of Clause 42 of these 

conditions and without prejudice to the generality thereof and shall be deemed to 

include and cover superintendence and labour, supply, including full freight of 

materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 

props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus 

and plant required on the works, except such tools, plant or materials as may be 

specified in the contract to be supplied to the Contractor by the HRIDC, the erection, 
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maintenance and removal of all temporary works and buildings, all watching, lighting, 

bailing, pumping and draining, all prevention of or compensation for trespass, all 

barriers and arrangements for the safety of the public or of employees during the 

execution of works, all sanitary and medical arrangements for labour camps as may be 

prescribed by the HRIDC, the setting of all work and of the construction, repair and 

upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees 

duties, royalties, rent and compensation to owners for surface damage or taxes and 

impositions payable to local authorities in respect of land, structures and all material 

supplied for the work or other duties or expenses for which the Contractor may become 

liable or may be put to under any provision of law for the purpose of or in connection 

with the execution of the contract and all such other incidental charges or contingencies 

as may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is 

increased or any new tax /cess on Works Contract is imposed by Statute after the date 

of opening of tender but within the original date of completion/date of completion 

extended under clause 17 & 17A and the Contractor thereupon properly pays such 

taxes/cess, the Contractor shall be reimbursed the amount so paid. 

 Further, if rates of existing GST or cess on GST for Works Contract is 

decreased or any tax/cess on Works Contract is decreased / removed by Statute after 

the date of opening of tender, the reduction in tax amount shall be recovered from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with 

the scale in force for the time being on the HRIDC and incurred by the Contractor 

failing to load or unload any goods or materials within the time allowed by the HRIDC 

for loading as also wharfage charges, of materials not removed in time, as also charges 

due on consignments booked by or to him shall be paid by the Contractor, failing which 

such charges shall be debited to the Contractor's account in the hands of the HRIDC 

and shall be deducted from any sums which may become due to him in terms of the 

contracts. 

39.1 Rates for Extra Item(s) of Works:  

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 

Contractor on the instructions of the Engineer which is not included in the accepted 

Bill(s) of Quantities but figures in the Standard Schedule of Rates (SSOR), shall be 

executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified by 

the tender percentage as accepted in the contract for that chapter of Standard Schedule 

of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed 

upon between the Engineer and the Contractor before the execution of such items of 

work as per sub clause (b). 
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(b) Other Items: For any item of work to be carried out by the Contractor but not 

included in the accepted Bill(s) of Quantities and also not covered under sub clause (a) 

above, the Contractor shall be bound to notify the Engineer at least seven days before 

the necessity arises for the execution of such items of works that the accepted Bill(s) 

of Quantities does not include rate or rates for such extra work involved. The rates 

payable for such items shall be decided at the meeting to be held between the Engineer 

and Contractor, in as short a period as possible after the need for the special item has 

come to the notice. In case the Contractor fails to attend the meeting after being notified 

to do so or in the event of no settlement being arrived at, the HRIDC shall be entitled 

to execute the extra works by other means and the Contractor shall have no claim for 

loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing 

market rates of labour, machinery & materials and by taking guidance from the 

following documents in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 

(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

Market Analysis 

39.2 Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore-

mentioned, then and in such a case the Contractor shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

determination of the rates as aforesaid according to the rates as shall be fixed by the 

Engineer. However, if the Contractor is not satisfied with the decision of the Engineer 

in this respect, he may appeal to the MD/HRIDC within 30 days of getting the decision 

of the Engineer, supported by analysis of the rates claimed. The MD/HRIDC decision 

after hearing both the parties in the matter would be final and binding on the Contractor 

and the HRIDC. 

40.1 Handing over of Works: The Contractor shall be bound to hand over the works 

executed under the contract to the HRIDC complete in all respects to the satisfaction 

of the Engineer. The Engineer shall determine the date on which the work is considered 

to have been completed, in support of which his certificate shall be regarded as 

sufficient evidence for all purposes. The Engineer shall determine from time to time, 

the date on which any particular section of the work shall have been completed, and 

the Contractor shall be bound to observe any such determination of the Engineer. 

40.2 Clearance of Site on Completion: On completion of the works, the Contractor shall 

clear away and remove from the site all constructional plant, surplus materials, rubbish 

and temporary works of every kind and leave the whole of the site and works clean and 

in a workman like condition to the satisfaction of the Engineer. No final payment in 

settlement of the accounts for the works shall be paid, held to be due or shall be made 
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to the, Contractor till, in addition to any other condition necessary for final payment, 

site clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect. Should it become necessary 

for the Engineer to have the site cleared at the expenses of the Contractor, the HRIDC 

shall not be held liable for any loss or damage to such of the Contractor's property as 

may be on the site and due to such removal there from which removal may be affected 

by means of public sales of such materials and property or in such a way as deemed fit 

and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 

work, in case the contractor fails to complete the final part(s) of the work and the value 

of such part(s) of the work is limited to 5% of the original contract value, the Engineer 

may allow/decide for offloading of such part(s) of works, either after the Contractor’s 

request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as 

per annexure- VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable 

successful completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest 

of the HRIDC/work; and 

(iii) The anticipated additional cost for execution of such works through other mode 

would not be substantial and can be recovered from the pending dues of the 

contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode 

and cost of execution of such offloaded work through other agency(ies) (as per 

Annexure- VIIB). The extra expenditure so incurred in execution of the offloaded 

work, shall be recovered from subsequent Bill(s) or any other dues of the Contractor, 

but not exceeding the value of Performance Guarantee available in the contract. There 

shall be no other repercussion of such offloading on execution of the balance contract. 

The Contractor shall have no claim on account of above mentioned offloading of 

works.  

  

VARIATIONS IN EXTENT OF CONTRACT 

41. Modification to Contract to be in Writing: In the event of any of the provisions of 

the contract required to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the HRIDC and the Contractor 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 
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supplementing the contract or any of the terms thereof shall be deemed conditional and 

shall not be binding on the HRIDC unless and until the same is incorporated in a formal 

instrument and signed by the HRIDC and the Contractor, and till then the HRIDC shall 

have the right to repudiate such arrangements. 

 

42.1 Powers of Modification to Contract: The Engineer on behalf of the HRIDC shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make 

any alterations in their design, character position, site, quantities, dimensions or in the 

method of their execution or in the combination and use of materials for the execution 

thereof or to order any additional work to be done or any works not to be done and the 

Contractor will not be entitled, to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for 

approved materials supplied against a specific order. 

42.2 (i) Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 

quantity originally contracted, except in case of foundation work (in which no variation 

limit shall apply). However, the rates for the increased quantities shall be as per sub- 

para (iii) below. 

 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall 

not be entitled to any claim or any compensation whatsoever upto the limit of 25% 

variation in quantity of individual item of works. 

 

(iii) In case an increase in quantity of an individual item by more than 25% of the 

agreement quantity is considered unavoidable, then same shall be executed at following 

rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement 

quantity of the concerned item, shall be paid at 98% of the rate awarded for 

that item in that particular tender; 

 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity 

of the concerned item shall be paid at 96% of the rate awarded for that item in 

that particular tender; 

 

c. Variation in quantities of individual items beyond 150% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall 

be paid at 96% of the rate awarded for that item in that particular tender.  

 

 

d. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined 
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as an item whose original agreement value is less than 1 % of the total original 

contract value.  

 

d.(i)   Quantities operated upto and including 100% of the agreement quantity 

of the concerned minor value item, shall be paid at the rate awarded for that 

item in that particular tender; 

 

d.(ii) Quantities operated in excess of 100% but up to 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the rate 

awarded for that item in that particular tender; 

 

d.(iii)  Variation in quantities of individual minor value item beyond 

200% will be avoided and would be permitted only in exceptional unavoidable 

circumstances and shall be paid at 96% of the rate awarded for that item in that 

particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 

quantity of earthwork items and variation in the quantities of individual 

classifications of soil shall not be subject to this limit.  

 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation 

limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on 

individual SSOR items. However, in case of Non Standard Schedule of Rates 

(SSOR) items, the limit of 25% would apply on the individual items irrespective of 

the manner of quoting the rate (single percentage rate or individual item rate). 

  42.3 
Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree 

affect the validity of the contract; but shall be performed by the Contractor as provided 

therein and be subject to the same conditions, stipulations and obligations as if they 

had been originally and expressively included and provided for in the Specifications 

and Drawings and the amounts to be paid therefor shall be calculated in accordance 

with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of work falling 

outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the 

rates determined under Clause-39 of these Conditions. 

 CLAIMS :- 

  43.1 Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the month of 

issue of Letter of Acceptance, an account giving full and detailed particulars of all 

claims for any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he has 
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executed during the preceding quarter and no claim for payment for such work will be 

considered which has not been included in such particulars. 

  43.2 Signing of "No Claim" Certificate: The Contractor shall not be entitled to make any 

claim whatsoever against the HRIDC under or by virtue of or arising out of this 

contract, nor shall the HRIDC entertain or consider any such claim, if made by the 

Contractor, after he shall have signed a "No Claim" Certificate in favour of the HRIDC 

in such form as shall be required by the HRIDC after the works are finally measured 

up. The Contactor shall be debarred from disputing the correctness of the items covered 

by "No Claim" Certificate or demanding a clearance to arbitration in respect thereof. 

 MEASUREMENTS, CERTIFICATES AND PAYMENTS :- 

44. 
Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in 

the accepted Bill(s) of Quantities with items of works quantified are the estimated 

quantities of the works and they shall not be taken as the actual and correct quantities 

of the work to be executed by the Contractor in fulfillment of his obligations under the 

contract. 

45(i). 
Measurement of Works by HRIDC: The Contractor shall be paid for the works at 

the rates in the accepted Bill(s) of Quantities and for extra works at rates determined 

under Clause 39 of these Conditions on the measurements taken by the Engineer or the 

Engineer's representative in accordance with the rules prescribed for the purpose by the 

HRIDC. The quantities for items the unit of which in the accepted Bill(s) of Quantities 

is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half 

being dropped and half and above being taken as one; for items the unit of which in the 

accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places 

of decimals. Such measurements will be taken of the work in progress from time to 

time and at such intervals as in the opinion of the Engineer shall be proper having 

regard to the progress of works. The date and time on which ‘on account’ or ‘final’ 

measurements are to be made shall be communicated to the Contractor who shall be 

present at the site and shall sign the results of the measurements (which shall also be 

signed by the Engineer or the Engineer's representative) recorded in the official 

measurements book as an acknowledgement of his acceptance of the accuracy of the 

measurements. Failing the Contractor's attendance, the work may be measured up in 

his absence and such measurements shall, notwithstanding such absence, be binding 

upon the Contractor whether or not he shall have signed the measurement books 

provided always that any objection made by him to measurement shall be duly 

investigated and considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 
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measurements. Any re-measurement taken by the Engineer or the Engineer's 

representative in the presence of the Contractor or in his absence after due notice has 

been given to him in consequence of objection made by the Contractor shall be final 

and binding on the Contractor and no claim whatsoever shall thereafter be entertained 

regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 

contract provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 

Quantities and for extra works at rates determined under Clause 39 of these Conditions 

on the measurements taken by the Contractor’s authorized Engineer in accordance with 

the rules prescribed for the purpose by the HRIDC. The quantities for items the unit of 

which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the 

nearest whole number, any fraction below half being dropped and half and above being 

taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, 

the quantities shall be calculated to two places of decimals. Such measurements will 

be taken of the work in progress from time to time. The date and time on which ‘on 

account’ or ‘final’ measurements are to be made shall be communicated to the 

Engineer.   

The date and time of test checks shall be communicated to the Contractor who 

shall be present at the site and shall witness the test checks, failing the Contractor’s 

attendance the test checks may be conducted in his absence and such test checks shall 

not be withstanding such absence be binding upon Contractor provided always that any 

objection made by Contractor to test check shall be duly investigated and considered 

in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any 

recorded measurement within 7 days of date of such test checks. Any re-test 

check done by the concerned HRIDC’s authority in the presence of the 

Contractor or in his absence after due notice given to him in consequent of 

objection made by the Contractor shall be final and binding on the Contractor 

and no claim whatsoever shall thereafter be entertained regarding the accuracy 

and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect 

the Contractor shall be liable to pay the actual expenses incurred in 

measurements. 

 

(b) Incorrect measurement, actions to be taken: If in case during test check or 

otherwise, it is detected by the Engineer that agency has claimed any exaggerated 

measurement or has claimed any false measurement for the works which have not been 
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executed; amounting to variation of 5% or more of claimed gross bill amount, action 

shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall 

recover liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, HRIDC 

shall recover liquidated damages equal to 15% of claimed gross bill value. In 

addition, the facility of recording of measurements by Contractor as well as 

release of provisional payment shall be withdrawn. Once withdrawn, 

measurements shall be done by HRIDC as per clause 45(i) above. 

46.1 "On-Account " Payments: The Contractor shall be entitled to be paid from time to 

time by way of "On-Account" payment only for such works as in the opinion of the 

Engineer he has executed in terms of the contract. All payments due on the 

Engineer’s/Engineer's Representative's certificates of measurements or Engineer’s 

certified “Contractor’s authorized Engineer’s measurements”  shall be subject to any 

deductions which may be made under these presents and shall further be subject to, 

unless otherwise required by Clause 16 of these Conditions, a retention of six percent 

by way of Security Deposits, until the amount of Security Deposit by way of such 

retentions shall amount to 5% of the total value of the contract provided always that 

the Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer may 

withhold any certificate, if the works or any part thereof are not being carried out to his 

satisfaction.  

46.2 Rounding off Amounts: The total amount due on each certificate shall be rounded off 

to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise 

and more upto₹1 will be reckoned as ₹ 1. 

46.3 On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 

made to the Contractor shall be without prejudice to the final making up of the accounts 

(except where measurements are specifically noted in the Measurement Book as "Final 

Measurements" and as such have been signed by the Contractor and 

Engineer/Engineer's Representative) and shall in no respect be considered or used as 

evidence of any facts stated in or to be inferred from such accounts nor of any particular 

quantity of work having been executed nor of the manner of its execution being 

satisfactory. 

46.4 
If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 

Documents, HRIDC shall make payment(s) of Interest bearing advances, on the request 

of contractor. The payment and recovery of such Advances shall be made as under: 
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 (a) Mobilisation Advance – Not Applicable  

(b) Advance Against Machinery and Equipment –  Not Applicable  

46.5 Manner of Payment: The Contractor will be transferred electronically to his bank 

account.   

46A. 
Price Variation Clause (PVC): 

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC 

is applicable, following shall be outside the purview of price adjustments (i.e. shall be 

excluded from the gross value of the work for the purpose of price variation): 

a) Materials supplied by HRIDC to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview 

of the Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard 

General Conditions, unless applicability of PVC and ‘Base Month’ has been 

specially agreed, while fixing the rates of such extra item(s). 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one 

month prior to closing of tender, unless otherwise stated elsewhere. The quarter for 

applicability of PVC shall commence from the month following the Base month. The 

Price Variation shall be based on the average Price Index of the quarter under 

consideration. 

46A.3 Validity: 

Rates accepted by HRIDC Administration shall hold good till completion of work and 

no additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or 

imposition/removal of any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause 

given hereunder. 

46A.4 Components of various items in a contract on which variation in prices be admissible, 

shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and other 

materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for 

variation in prices of these items shall be determined in the manner prescribed.  

46A.5 No price variation shall be admissible for fixed components. 
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46A.6 The percentages of various components in various type of works shall be as specified 

for all item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as 

per table & classifications given below: 

(I). For Civil Engineering Works 

 

S

N 

Classification 

 

 

 

 

Components 
1
A

, 
2
 &

 3
A

 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

, 
3
B

, 
4
B

, 
5
B

, 
6
B

 8
B

 &
 9

B
 

1
C

, 
3
C

, 
4
C

, 
5
C

, 
6
C

, 
8
C

 &
 9

C
 

3
D

, 
4
D

, 
5
D

, 
6
D

, 
8
D

 &
 9

D
 

3
E

, 
4
E

, 
5
E

, 
6
E

, 
8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labou

r 
Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Ceme

nt 
Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant 

Machi

nery 

& 

Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel 

& 

Lubric

ants 

Fc 25 15 05 15 15 20 15 0 0 10 20 

7 Other 

materi

als 

Mc 10 15 30 30 05 25 20 0 0 5 10 

8 Deton

ators 

& 

Explos

ive 

Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

* It shall not be considered for any price variation. 

 

The classification mentioned in the table above represents following type of item(s) in 

the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  
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2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 

Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 

Steel  

7 Permanent Way linking  
 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 
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9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material 

etc.) shall be worked out by the following formulae: 

(i)  L  = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

(iii) F  = (W or WS or WC or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 

FB x 100 

(iv) E  = (W or WS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x   EC 

EB x100 

(v) PM = (W or WS or WC or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  

PMC 

PMB x 100 

 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 

                                               CB x 100 

(II) For Railway Electrification Works:  

(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 
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T Percentage variation payable on the gross value of bill of 

Concreting (Bill(s) of Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous 

Items (Bill(s) of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-

Ferrous Items (Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator 

(Bill(s) of Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General 

Works (Bill(s) of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of 

Quantities for Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) 

excluding the Gross value of work under WS or/and WC or/and WSF 

or/and WF or/and WSFL or/and WFL and cost of materials supplied by 

HRIDC either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of 

steel. 

WC Gross value of work done by Contractor for item(s) of supply of 

cement and /or supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication 

& Erection of Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection 

of Structures excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, 

Assembly, Erection / Launching of Girders including supply of 

Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, 

Assembly, Erection / Launching of Girders excluding supply of 

Steel. 
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LB Consumer Price Index for Industrial Workers - All India: Published 

in R.B.I. Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published 

in R.B.I. Bulletin for the average price index of the 3 months of the 

quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the 

R.B.I. Bulletin for the base period  

MQ Wholesale Price Index: All commodities – as published in the 

R.B.I. Bulletin for the average price index of the 3 months of the 

quarter under consideration 

FB The average of official prices of Diesel available on the official 

website of ‘Petroleum Planning and Analysis cell’ under Ministry 

of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai 

&Chennai, for the base period 

FQ The average of official prices of Diesel available on the official 

website of ‘Petroleum Planning and Analysis cell’ under Ministry 

of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai 

&Chennai, for the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category 

‘Explosive’ of (g). Manufacture of other chemical products under 

(J) MANUFACTURE OF CHEMICALS AND CHEMICAL 

PRODUCTS, published by Office of Economic Adviser, Govt. of 

India, Ministry of Commerce & Industry, Department of Industrial 

Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category 

‘Explosive’ of (g). Manufacture of other chemical products under 

(J) MANUFACTURE OF CHEMICALS AND CHEMICAL 

PRODUCTS, published by Office of Economic Adviser, Govt. of 

India, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the 

average price index of 3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub 

Groups (Averages) for ‘Manufacture of machinery for mining, 

quarrying and construction’– published in RBI (Reserve Bank of 

India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub 

Groups (Averages) for ‘Manufacture of machinery for mining, 

quarrying and construction’– published in RBI (Reserve Bank of 

India) Bulletin, for the average price index of 3 months of the quarter 

under consideration. 
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SB The average rate provided by the Joint Plant Committee for the 

relevant category of steel item as mentioned in Clause 46A.9; for 

the base period.  

SQ The average rate provided by the Joint Plant Committee for the 

relevant category of steel item as mentioned in Clause 46A.9; for 

the 3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & 

Plaster as published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster 

as published in RBI Bulletin for the average price index of the 3 

months of the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the 

month which is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the 

month which is one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is 

two months prior to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is 

one month prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months 

prior to date of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month 

prior to date of opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the 

month which is two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the 

month which is one month prior to date of opening of tender. 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional 

indices as mentioned above in Clause 46A.7. Any adjustment needed to be done 

based on the finally published indices shall be made as and when they become 

available. 

46A.9  (1) Relevant categories of steel for the purpose of operating Price Variation formula as 

mentioned in this Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and 

other rounds  

Average of per tonne rates of 10mm dia TMT & 

25mm dia TMT; confirming IS1786; Fe 500 
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2. All types and sizes of 

angles, channels and joists 

Average of per tonne rates of ‘Angle 

75x75x6mm, Mild Steel Plate 10mm thickness 

and Channel 150x75mm; confirming IS2062, 

E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 

thickness and 25mm thickness; confirming 

IS2062, E250 Gr “A” 

4. Any other section of steel 

not covered in the above 

categories  

Average of price for the 3 categories covered 

under SL 1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)” rates of steel items (SQ 

/SB) in different Zonal Railways shall be as under: 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South 

Eastern, Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central  & South Western 

 

 

46A.10 Price Variation during Extended Period of Contract 
The price adjustment as worked out above, i.e. either increase or decrease shall be 

applicable upto the stipulated date of completion of work including the extended period 

of completion where such extension has been granted under Clause 17A of the 

Standard General Conditions of Contract. However, where extension of time has been 

granted due to Contractor’s failure under Clause 17B of the Standard General 

Conditions of Contract, price adjustment shall be done as follows: 

 

a. In case the indices increase above the indices applicable to the last month of 

original completion period or the extended period under Clause 17A, the price 

adjustment for the period of extension granted under Clause 17B shall be 

limited to the amount payable as per the Indices applicable to the last month of 

the original completion period or the extended period under Clause 17A of the 

Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ 

extended period of completion under Clause 17A, as the case may be; then the 

lower indices shall be adopted for the price adjustment for the period of 

extension under Clause 17B of the Standard General Conditions of Contract. 
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  47 Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance/Guarantee Period 

specified in the Special condition of contract, after the date of issue of the certificate 

of completion by the Engineer or any other earlier date subsequent to the completion 

of the works that may be fixed by the Engineer, be responsible for and effectively 

maintain and uphold in good substantial, sound and perfect condition all and every part 

of the works and shall make good from time to time and at all times as often as the 

Engineer shall require, any damage or defect that may during the above period arise in 

or be discovered or be in any way connected with the works, provided that such damage 

or defect is not directly caused by errors in the contract documents, act of providence 

or insurrection or civil riot, and the Contractor shall be liable for and shall pay and 

make good to the HRIDC or other persons legally entitled thereto whenever required 

by the Engineer so to do, all losses, damages, costs and expenses they or any of them 

may incur or be put or be liable to by reasons or in consequence of the operations of 

the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that may 

be prescribed, the Engineer shall issue a certificate of completion duly indicating the 

date of completion in respect of the work and the period of maintenance of the work 

shall commence from the date of completion mentioned in such certificate. The 

certificate, inter alia, should mention that the work has been completed in all respects 

and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to HRIDCs against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect 

to any part of the work (before the completion of the whole of work), which has been 

both completed to the satisfaction of the Engineer and occupied or used by the HRIDC. 

When any such certificate is given in respect of part of a work, such part shall be 

considered as completed and the period of maintenance of such part shall commence 

from the date of completion mentioned in the completion certificate issued for that part 

of the work. 

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion 

in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve 

the Contractor from his liability to make good any defects imperfections, shrinkages or 

faults which may appear during the period of maintenance specified in the tender 

arising in the opinion of the Engineer from materials or workmanship not in accordance 

with the drawings or specifications or instruction of the Engineer, which defects, 

imperfections, shrinkages or faults shall upon the direction in writing of the Engineer 

be amended and made good by the Contractor at his own cost; and in case of default 

on the part of Contractor, the Engineer may employ labour and materials or appoint 

another Contractor to amend and make good such defects, imperfections, shrinkages 

and faults and all expenses consequent thereon and incidental thereto shall be borne by 

the Contractor and shall be recoverable from any moneys due to him under the contract.  
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48.3 Final Supplementary Agreement: After the work is completed or otherwise 

concluded by the parties with mutual consent, and taken over by the HRID  as per terms 

and conditions of the contract agreement, and there is unequivocal no claim on either 

side under the Contract other than as mentioned in item 4 of Annexure XIV, the parties 

shall execute the Final Supplementary Agreement as per Annexure XIV. 

 49. Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall 

be taken as an admission of the due performance of the contract or any part thereof. 

50.1 Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate, if applicable, shall have been signed by the Engineer stating 

that the works have been completed and maintained to his satisfaction. The 

Maintenance Certificate shall be given by the Engineer upon the expiration of the 

period of maintenance/ Guarantee Period or as soon thereafter as any works ordered 

during such period pursuant to Sub Clause (2) to Clause 48 of these Conditions shall 

have been completed to the satisfaction of the Engineer, and full effect shall be given 

to this Clause notwithstanding the taking possession of or using the works or any part 

thereof by the HRIDC. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the 

rank lower than JA Grade, then a JA Grade Officer (concerned with the work) should 

issue the Certificate. The Certificate, inter alia, should mention that the work has been 

completed in all respects and that all the contractual obligations have been fulfilled by 

the Contractor and that there is no due from the Contractor to HRIDC against the 

contract concerned. 

50.2 Cessation of HRIDC Liability: The HRIDC shall not be liable to the Contractor for 

any matter arising out of or in connection with the contract for execution of the works 

unless the Contractor has made a claim in writing in respect thereof before the issue of 

the Maintenance Certificate under this clause. 

50.3 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Sub-Clause (2) of this Clause) the HRIDC shall remain 

liable for the fulfillment of any obligation incurred under the provision of the contract 

prior to the issue of the Maintenance Certificate which remains unperformed at the time 

such Certificate is issued and for the purposes of determining the nature and extent of 

any such obligations, the contract shall be deemed to remain in force between the 

parties thereto. 

51.1 Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the 

Engineer's representative's certified measurements or Engineer’s certified 
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“contractor’s authorized engineer’s measurements” of the total quantity of work 

executed by the Contractor upto the date of completion and on the rates accepted in 

Bill(s) of Quantities and for extra works on rates determined under Clause 39 of these 

Conditions shall be paid to the Contractor subject always to any deduction which may 

be made under these presents and further subject to the Contractor having signed 

delivered to the Engineer enclosing either a full account in detail of all claims he may 

have on the HRIDC in respect of the works or having delivered No Claim Certificate 

and the Engineer having after the receipt of such account given a certificate in writing 

that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 

39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) 

and 63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as 

excepted matter)  of the Special Conditions of the Contract, that the whole of the works 

to be done under the provisions of the Contracts have been completed, that they have 

been inspected by him since their completion and found to be in good and substantial 

order, that all properties, works and things, removed, disturbed or injured in 

consequence of the works have been properly replaced and made good and all expenses 

and demands incurred by or made upon the HRIDC for or in the respect of damage or 

loss by from or in consequence of the works, have been satisfied agreeably and in 

conformity with the contract. 

51.2 Post Payment Audit: It is an agreed term of contract that the HRIDC reserves to itself 

the right to carry out a post-payment audit and/ or technical examination of the  works 

and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim 

on the Contractor for the refund of any excess amount paid to him till the release of 

security deposit or settlement of claims, whichever is later, if as a result of such 

examination any over-payment to him is discovered to have been made in respect of 

any works done or alleged to have been done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, 

letter, memorandum, paper of writing or any copy of or extract from any such 

document and also furnish information and returns verified in such manner as 

may be required in any way relating to the execution of this contract or relevant 

for verifying or ascertaining cost of execution of this contract (the decision of the 

Engineer on the question of relevancy of any documents, information or return 

being final and binding in the parties). The Contractor shall similarly produce 

vouchers etc., if required to prove to the Engineer, that materials supplied by him, 

are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company (as 

per Clause 7 of the Standard General Conditions of Contract), the Engineer shall 
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have power to secure the books of such sub-contract or any subsidiary or allied 

firm or company, through the Contractor, and such books shall be open to his 

inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to 

the obligations of the Contractor under any statute rules or orders binding on the 

Contractor. 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims 

for payment of a sum of money arises out of or under the contract against the 

Contractor, the HRIDC shall be entitled to withhold and also have a lien to retain such 

sum or sums in whole or in part from the security, if any, deposited by the Contractor 

and for the purpose aforesaid, the HRIDC shall be entitled to withhold the said cash 

Security Deposit or the Security if any, furnished as the case may be and also have a 

lien over the same pending finalization or adjudication of any such claim. In the event 

of the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the Contractor, the HRIDC shall be entitled to withhold 

and have a lien to the extent of the such claimed amount or amounts referred to supra, 

from any sum or sums found payable or which at any time thereafter may become 

payable to the Contractor under the same contract or any other contract with this or any 

other Railway/HRIDC or any Department of the Central Government pending 

finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above, by the HRIDC will be kept withheld or 

retained as such by the HRIDCs till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract governed by the Arbitration Clause) or by 

the competent court as the case may be and that the Contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to supra and duly notified as such to the Contractor. 

For the purpose of this clause, where the Contractor is a partnership firm or a company, 

the HRIDC shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner / company, as the case may be whether in his individual capacity or otherwise. 

52-A Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security 

Deposit returnable to him) under the contract may be withheld or retained by way 

of lien by the HRIDC, against any claim of this or any other HRIDC or any other 

Department of the Central Government in respect of payment of a sum of money 

arising out of or under any other contract made by the Contractor with this or any 

other Department of the Central Government. 

(ii) However, recovery of claims of HRIDC in regard to terminated contracts may be 

made from the Final Bill, Security Deposits and Performance Guarantees of other 
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contract or contracts, executed by the Contractor. The Performance Guarantees 

submitted by the Contractor against other contracts, if required, may be withheld 

and encashed. In addition, 10% of each subsequent ‘on-account bill’ may be 

withheld, if required, for recovery of HRIDC dues against the terminated 

contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained 

under this Clause by the HRIDC will be kept withheld or retained as such by the 

HRIDC till the claim arising out of or under any other contract is either mutually 

settled or determined by arbitration, if the other contract is governed by 

Arbitration Clause or by the competent court as the case may be and Contractor 

shall have no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under this 

Clause and duly notified as such to the Contractor. 

53. Signature on Receipts for Amounts: Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under 

these presents, shall, if signed in the partnership name by anyone of the partners of a 

Contractor's firm be a good and sufficient discharge to the HRIDC in respect of the 

moneys or security purported to be acknowledged thereby and in the event of death of 

any of the Contractor, partners during the pendency of the contract, it is hereby 

expressly agreed that every receipt by anyone of the surviving Contractor partners shall 

if so signed as aforesaid be good and sufficient discharge as aforesaid provided that 

nothing in this Clause contained shall be deemed to prejudice or effect any claim which 

the HRIDC may hereafter have against the legal representative of any Contractor 

partner so dying for or in respect to any breach of any of the conditions of the contract, 

provided also that nothing in this clause contained shall be deemed to prejudice or 

effect the respective rights or obligations of the Contractor partners and of the legal 

representatives of any deceased Contractor partners interest. 

 LABOUR :- 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 

and the Rules made thereunder in respect of any employees directly or through petty 

Contractors or sub-contractors employed by him for the purpose of carrying out this 

contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any 

labour to be used wholly or partly under the direct orders and control of the HRIDC 

whether in connection with any work being executed by the Contractor or otherwise 
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for the purpose of the HRIDC such labour shall, for the purpose of this Clause, still be 

deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the 

said Act be directed to be paid by the HRIDC, such money shall be deemed to be 

moneys payable to the HRIDC by the Contractor and on failure by the Contractor to 

repay the HRIDC any moneys paid by it as aforesaid within seven days after the same 

shall have been demanded, the HRIDCs shall be entitled to recover the same from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder 

from time to time in respect of apprentices directly or through petty Contractors or sub-

contractors employed by him for the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails 

to do so, his failure will be a breach of the contract and the HRIDC may, in its 

discretion, rescind the contract. The Contractor shall also be liable for any pecuniary 

liability arising on account of any violation of the provisions of the Act. 

55. Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect 

of all employees employed by him either directly or through petty Contractors or sub-

contractors in the works. If in compliance with the terms of the contract, the Contractor 

directly or through petty Contractors or sub-contractors shall supply any labour to be 

used wholly or partly under the direct orders and control of the Engineer whether in 

connection with the works to be executed hereunder or otherwise for the purpose of the 

Engineer, such labour shall nevertheless be deemed to comprise persons employed by 

the Contractor and any moneys which may be ordered to be paid by the Engineer shall 

be deemed to be moneys payable by the Engineer on behalf of the Contractor and the 

Engineer may on failure of the Contractor to repay such money to the HRIDCs deduct 

the same from any moneys due to the Contractor in terms of the contract. The HRIDC 

shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India all moneys paid or payable by 

the HRIDC by way of compensation of aforesaid or for costs of expenses in connection 

with any claim thereto and the decision of the Engineer upon any question arising out 

of the effect or force of this Clause shall be final and binding upon the Contractor.   

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the 

HRIDC from and against any claims under the aforesaid Act and the Rules. 
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55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid license 

until the completion of the work. Any failure to fulfill the requirement shall attract the 

penal provision of the Act.  

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works 

including any engaged by sub-contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of 

the Contractor's part of the contract, the Contractor shall comply with or cause to be 

complied with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

HRIDC is obliged to pay any amount of wages to a workman employed by the 

Contractor or his sub-contractor in execution of the work or to incur any expenditure 

on account of the contingent, liability of the HRIDC due to the Contractor's failure to 

fulfill his statutory obligations under the aforesaid Act or the rules, the HRIDC will 

recover from the Contractor, the amount of wages so paid or the amount of expenditure 

so incurred and without prejudice to the rights of the HRIDC under the Section 20, 

Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the HRIDC shall 

be at liberty to recover such amount or part thereof from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India. The HRIDC 

shall not be bound to contest any claim made against it under Sub-Section (1) of Section 

20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written request 

of the Contractor and upon his giving to the HRIDC full security for all costs for which 

the HRIDC might become liable in contesting such claim. The decision of the Engineer 

regarding the amount actually recoverable from the Contractor as stated above shall be 

final and binding on the Contractor. 

55-B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and 

Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from 

time to time through enactment of “Employees Provident Fund & Miscellaneous 

Provisions Act, 1952”, wherever applicable and shall also indemnify the HRIDC from 

and against any claims under the aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 

clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract.  
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55-D.   Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered 

with the Registering Officer under Section-7 of the Building and Other Construction 

Workers Act, 1996 and Rules made thereto by the concerned State Govt., and submit 

Certificate of Registration issued by Registering Officer of the concerned State Govt. 

(Labour Dept.). The Cess shall be deducted from contractor’s bills as per provisions of 

the Act.  

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on 

the works and shall report serious accidents to any of them however and wherever 

occurring on the works to the Engineer or the Engineers Representative and shall make 

every arrangement to render all possible assistance. 

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 

HRIDC is obliged to pay compensation to a workman directly or through petty 

Contractor or sub-contractor employed by the Contractor in executing the work, 

HRIDC will recover from the Contractor the amount of the compensation so paid, and, 

without prejudice to the rights of HRIDC under Section 12 Sub-section (2) of the said 

Act, HRIDC shall be at liberty to recover such amount or any part thereof from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  HRIDC shall not be bound to contest any claim made against it 

under Section 12 Sub-Section (1) of the said Act except on the written request of the 

Contractor and upon his giving to HRIDC full security for all costs for which HRIDC 

might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions 

of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the 

time being in force and any rules and regulations made thereunder in respect of all the 

persons directly or through the petty Contractors or sub-contractors employed by him 

under this contract and shall indemnify the HRIDC from and against any claims under 

the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any 

persons employed by him or otherwise. 

58. HRIDC not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the HRIDC for the accommodation of the Contractor or any of his staff 

employed on the work. In exceptional cases where accommodation is provided to the 

Contractor at the HRIDC discretion, recoveries shall be made at such rates as may be 

fixed by the HRIDC for the full rent of the buildings and equipments therein as well as 

charges for electric current, water supply and conservancy. 
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59.1 Labour Camps: The Contractor shall at his own expense make adequate arrangements 

for the housing, supply of drinking water and provision of latrines and urinals for his 

staff and workmen, directly or through the petty Contractors or sub-contractors and for 

temporary creche (Bal-Mandir) where 50 or more women are employed at a time. 

Suitable sites on HRIDC land, if available, may be allotted to the Contractor for the 

erection of labour camps, either free of charge or on such terms and conditions that 

may be prescribed by the. All camp sites shall be maintained in clean and sanitary 

conditions by the Contractor at his own cost. 

59.2 Compliance to Rules for Employment of Labour: The Contractor(s) shall conform 

to all laws, bye-laws rules and regulations for the time being in force pertaining to the 

employment of local or imported labour and shall take all necessary precautions to 

ensure and preserve the health and safety of all staff employed directly or through petty 

contractors or sub-contractors on the works. 

59.3 Preservation of Peace: The Contractor shall take requisite precautions and use his best 

endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed directly or through the petty Contractors or sub-contractors on the works and 

for the preservation of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the HRIDC 

requiring the maintenance of a Special Police Force at or in the vicinity of the site 

during the tenure of works, the expenses thereof shall be borne by the Contractor and 

if paid by the HRIDC shall be recoverable from the Contractor. 

59.4 Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 

sanitary measures that may from time to time be prescribed by the Railway or any other 

Medical Authority and permit inspection of all sanitary arrangements at all times by 

the Engineer, the Engineer's Representative or the Medical Staff of the Railway. Should 

the Contractor fail to make the adequate sanitary arrangements, these will be provided 

by the HRIDC and the cost thereof recovered from the Contractor. 

59.5 Outbreak of Infectious Disease: The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called 

upon to do so by the Engineer or the Engineer's Representative on the advice of the 

Railway Medical Authority. Should cholera, plague, or other infectious disease break 

out, the Contractor shall burn the huts, beddings, clothes and other belongings of or 

used by the infected parties and promptly erect new huts on healthy sites as required 

by the Engineer, failing which within the time specified in the Engineer's requisition, 

the work may be done by the HRIDC and the cost thereof recovered from the 

Contractor. 

59.6 Treatment of Contractor's Staff in Railway/HRIDC Hospitals: Not applicable  



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        97 

59.7   Medical Facilities at Site: The Contractor shall provide medical facilities at the site 

as may be prescribed by the Engineer on the advice of the Railway or any authorised 

Medical Authority in relation to the strength of the Contractor's resident staff and 

workmen.  

59.8 Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or 

within the control of the Contractor or any of his employees shall be forbidden and the 

Contractor shall exercise his influence and authority to the utmost extent to secure strict 

compliance with this condition. 

59.9 Restrictions on the Employment of Retired Engineers of Railway Services Within 

One Year of their Retirement: The Contractor shall not, if he is a retired Government 

Engineer of Gazetted rank, himself engage in or employ or associate a retired 

Government Engineer of Gazetted rank, who has not completed one year from the date 

of retirement, in connection with this contract in any manner whatsoever without 

obtaining prior permission of the President and if the Contractor is found to have 

contravened this provision it will constitute a breach of contract and administration will 

be entitled to terminate the contract and forfeit his Performance Guarantee as well as 

Security Deposit.  

60.1 Non-Employment of Labourers below the age of 15: The Contractor shall not 

employ children below the age of 15 as labourers directly or through petty Contractors 

or sub-contractors for the execution of work. 

60.2 Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 

work under the contract unless a medical certificate of fitness in the prescribed form 

(Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying that he 

is fit to work as an adult, is obtained and kept in the custody of the Contractor or a 

person nominated by him in this behalf and the person carries with him, while at work; 

a token giving a reference to such certificate. It is further agreed that the responsibility 

for having the adolescent examined medically at the time of appointment or 

periodically till he attains the age of 19 years shall devolve entirely on the Contractor 

and all the expenses to be incurred on this account shall be borne by him and no fee 

shall be charged from the adolescent or his parent for such medical examination. 

60.3 Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a 

time. The certifying surgeon shall revoke a certificate granted or renewed if in his 

opinion the holder of it, is no longer fit for work in the capacity stated therein. Where 

a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 

shall, if so required by the person concerned, state his reasons in writing for doing so. 



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        98 

60.4 Medical Re-Examination of Labourer: Where any official appointed in this behalf 

by the Ministry of Labour is of the opinion that any person employed in connection 

with the execution of any work under this contract in the age group 15 to 19 years is 

without a certificate of fitness or is having a certificate of fitness but no longer fit to 

work in the capacity stated in the certificate, he may serve on the Contractor, or on the 

person nominated by him in this regard, a notice requiring that such persons shall be 

examined by a certifying surgeon and such person shall not if the concerned official so 

directs, be employed or permitted to do any work under this contract unless he has been 

medically examined and certified that he is fit to work in the capacity stated in the 

certificate.  

 

EXPLANATIONS: 

 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" 

and the term "Qualified Medical Practitioners" means a person holding a 

qualification granted by an authority specified in the Schedule to the Indian 

Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 

Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or 

Municipal Corporation. 

 DETERMINATION OF CONTRACT :- 

61.1 Right of HRIDC to Determine the Contract: The HRIDC shall be entitled to 

determine and terminate the contract at any time should, in the HRIDC opinion, the 

cessation of work becomes necessary owing to paucity of funds or from any other cause 

whatever, in which case the value of approved materials at site and of work done to 

date by the Contractor will be paid for in full at the rate specified in the contract. Notice 

in writing from the HRIDC of such determination and the reasons therefor shall be 

conclusive evidence thereof. 

61.2 Payment on Determination of Contract: Should the contract be determined under 

sub clause (1) of this clause and the Contractor claims payment for expenditure 

incurred by him in the expectation of completing the whole of the work, the HRIDC 

shall admit and consider such claims as are deemed reasonable and are supported by 

vouchers to the satisfaction of the Engineer. The HRIDC decision on the necessity and 

propriety of such expenditure shall be final and conclusive.  

61.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he did not derive in consequence of 

determination of contract. 
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62.1 Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry 

out the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 

these Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the 

stipulated period, or  

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to 

Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 

17.11 of Tender Form (Second Sheet) of Annexure I available in the Instructions 

to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after 

receiving from the Engineer notice to the effect that the said materials or works 

have been condemned or rejected under Clause 25 and 27 of these Conditions, 

or 

(xii) Fail to take steps to employ competent or additional staff and labour as 

required under Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for 

inspecting the works or any part thereof as required under Clause 28 of these 

Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the HRIDC 

or to any person on his or on their behalf in relation to the execution of this or 

any other contract with this HRIDC. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of 

Annexure I of the Instructions to Tenderers, or provision Clause 59(9) of these 

Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted 

by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the HRIDC may serve 

the Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if 
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the Contractor does not within seven days after the delivery to him of such notice 

proceed to make good his default in so far as the same is capable of being made good 

and carry on the work or comply with such directions as aforesaid of the entire 

satisfaction of the Engineer, the HRIDC shall be entitled after giving 48 hours’ notice 

(Proforma at Annexure-X or XII, as the case may be) in writing under the hand of the 

Engineer to rescind the contract as a whole or in part or parts (as may be specified in 

such notice) and after expiry of 48 hours’ notice, a final termination notice (Proforma 

at Annexure-XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with 

notices (Proforma at Annexure- IX, XII and XIII), only in cases where progress of 

work is more than or equal to 80% of the original scope of work.  

62.2 Right of HRIDC after Rescission of Contract owing to Default of Contractor: In 

the event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, 

being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the execution of 

the works or the performance of the contract and Contractor shall not be entitled to 

recover or be paid any sum for any work thereto for actually performed under the 

contract unless and until the Engineer shall have certified the performance of such work 

and the value payable in respect thereof and the Contractor shall only be entitled to be 

paid the value so certified. 

 

(b) In the contract which has been rescinded as a whole, the Security Deposit already 

with HRIDC under the contract shall be encashed/ forfeited and the Performance 

Guarantee already submitted for the contract shall be encashed. The balance work shall 

be got done independently without risk & cost of the failed Contractor. The failed 

Contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed Contractor is a JV or a Partnership firm, then every member/partner 

of such a firm shall be debarred from participating in the tender for the balance work 

in his/her individual capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as 

authorized representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No 

additional Performance Guarantee shall be required for balance of work being executed 

through the part terminated contract. The contract value of part terminated contract 

stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) 

of these Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 

contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 
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executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 

every member/partner of such a firm shall be debarred from participating in the tender 

for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession 

of any materials, tools, implements, machinery and buildings on the works or on the 

property on which these are being or ought to have been executed, and to retain and 

employ the same in the further execution of the works or any part thereof until the 

completion of the works without the Contractor being entitled to any compensation for 

the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor 

fix and determine ex-parte or by or after reference to the parties or after such 

investigation or enquiries as he may consider fit to make or institute and shall certify 

what amount (if any) had at the time of rescission of the contract been reasonably 

earned by or would reasonably accrue to the Contractor in respect of the work then 

actually done by him under the contract and what was the value of any unused, or 

partially used materials, any constructional plant and any temporary works upon the 

site. The legitimate amount due to the Contractor after making necessary deductions 

and certified by the Engineer should be released expeditiously.   

 SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES :- 

63. Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal 

to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in 

connection with the contract, whether during the progress of the work or after 

its completion and whether before or after the determination of the contract, 

shall be referred by the Contractor to the "MD/HRIDC " through “Notice of 

Dispute” provided that no such notice shall be served later than 30 days after 

the date of issue of Completion Certificate by the Engineer. The MD/HRIDC 

shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, 

notify the name of conciliator(s) to the Contractor.   

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an 

independent and impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up 

and sign a written settlement agreement duly signed by Engineer In-charge, 
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Contractor and conciliator(s). When the parties sign the settlement agreement, 

it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral 

or judicial proceedings in respect of a dispute that is the subject matter of the 

conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The 

Arbitration and Conciliation Act, 1996. 

63.1 Matters Finally Determined by the HRIDC: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 

progress of the work or after its completion and whether before or after the 

determination of the contract, shall be referred by the Contractor to the Engineer and 

the Engineer shall, within 120 days  after receipt of the Contractor’s representation, 

make and notify decisions on all matters referred to by the Contractor in writing 

provided that matters for which provision has been made in Clauses 7(j), 8, 18, 

22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) 

and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 

excepted matter) of the Special Conditions of the Contract, shall be deemed as 

‘excepted matters’ (matters not arbitrable)and decisions of the HRIDC authority, 

thereon shall be final and binding on the Contractor; provided further that ‘excepted 

matters’ shall stand specifically excluded from the purview of the Dispute 

Adjudication Board (DAB) and Arbitration. 

63.2   
Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 

advertised value more than Rs 50 Crore. 

63.2.1   
Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below 

senior administrative grade (SAG). The DAB shall be formed within 90 days of signing 

of Contract Agreement. For this purpose, a panel of DAB members shall be maintained 

in the MD/HRIDC office. The complete panel, which shall not be less than five 

members, shall be sent by MD/HRIDC to the Contractor to nominate one member of 

the DAB from the panel as Contractor’s nominee within two weeks of receipt of the 

panel. On receipt of Contractor’s nominee, the MD/HRIDC shall nominate one 

member from the same panel as HRIDC nominee for the DAB. Both above nominees 

shall jointly select presiding member of the DAB from the same panel. 
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63.2.2 
The appointment of DAB shall be effectuated by way of a tri-partite agreement among 

the HRIDC, Contractor and the respective DAB members. The terms of the 

remuneration of each member shall be as fixed by Ministry of Railways from time to 

time. Each party shall be responsible for paying one-half of this remuneration. 

63.2.3   
If one or more of the members appointed refuses to act as DAB member, or is unable 

or unwilling to perform his functions as DAB member for any reason whatsoever or 

dies or in the opinion of the MD/HRIDC fails to act without undue delay, the parties 

shall terminate the mandate of such DAB member and thereupon new DAB member 

shall be appointed in the same manner, as the outgoing DAB member had been 

appointed. 

63.2.4 

  The appointment of any member may be terminated by mutual agreement of both 

Parties, but not by the HRIDC or the Contractor acting alone. Unless otherwise agreed 

by both the Parties, the appointment of the DAB (including each member) shall expire 

upon expiry of this Contract Agreement. 

63.2.5   
Before start of DAB proceedings, each DAB member shall give the following 

certificate to the HRIDC and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in 

dispute, whether financial, business, professional or other kind. Further, I have no any 

past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as 

to my independence or impartiality.” 

63.2.6   
DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 

decision within 90 days of a Dispute referred to it by any of the Parties, duly recording 

the reasons before arriving at the decision. The DAB shall decide the issue within terms 

and conditions of the contract. This time limit shall be extendable subject to the Parties 

mutual agreement. 
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63.2.7   
The DAB decision shall not be binding on both the Parties. In case any party is not 

satisfied by the decision of DAB, then the aggrieved party may approach Arbitral 

Tribunal for arbitration proceedings. 

63.2.8 

  No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 

DAB for adjudication. However, in case DAB is not formed due to any reason, the 

disputes can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   
In the specific cases of any misconduct by any of the members of the DAB, the parties 

shall have the right to specifically bring it to the notice of the DAB such conduct, 

through a statement filed with necessary documents in proof of such misconduct and 

the DAB, after taking NOTICE of such conduct initiate the replacement of the member 

concerned, in the same manner the member to be replaced was appointed. 

63.2.10 
Once the decision is given by DAB, DAB cannot review the decision at its own or on 

the request of one party, unless both parties agree for review of decision by DAB 

63.2.11 
In case DAB decision is not challenged by either party within 180 days of receipt of 

decision of DAB, the decision shall be considered as final and parties would be barred 

for referring the same to Arbitral Tribunal for adjudication 

63.2.12 
The obligation of the HRIDC and the Contactor shall not be altered by reasons of issue 

being or under reference to DAB. 

63.2.13 
The DAB shall conduct the proceedings at any convenient venue which shall be 

decided by DAB in consultations with parties. 

63.2.14 
It is a term of this contract that the Parties shall not approach any Court of Law for 

settlement of such disputes or differences unless an attempt has first been made by the 

parties to settle such disputes or differences through DAB and Arbitral Tribunal. 

64.1 Demand for Arbitration: 
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64.1(i) In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the 

parties on any matter in question, dispute or difference on any account or as to the 

withholding by the HRIDC of any certificate to which the Contractor may claim to be 

entitled to, or if the HRIDC fails to make a decision within 120 days, then and in any 

such case, but except in any of the “excepted matters” referred to in Clause 63.1 of 

these Conditions, the Contractor, after 120 days but within 180 days of his presenting 

his final claim on disputed matters shall demand in writing that the dispute or difference 

be referred to arbitration. 

64.1(ii

)(a) 

The demand for arbitration shall specify the matters which are in question, or subject of 

the dispute or difference as also the amount of claim item-wise. Only such dispute or 

difference, in respect of which the demand has been made, together with counter claims 

or set off, given by the HRIDC, shall be referred to arbitration and other matters shall 

not be included in the reference. 

64.1(ii) 

(b) 

The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 

Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after 

dispute having arisen between them, in the format given under Annexure XV of these 

conditions.   

64.1(iii

) (a) 

The Arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the HRIDC. 

64.1(iii

)(b) 

The claimant shall submit his claims stating the facts supporting the claims along with 

all the relevant documents and the relief or remedy sought against each claim within a 

period of 30 days from the date of appointment of the Arbitral Tribunal. 

64.1(iii

)(c) 

The HRIDC shall submit its defence statement and counter claim(s), if any, within a 

period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension 

has been granted by Tribunal. 

64.1(iii

)(d) 

Place of Arbitration: The place of arbitration would be within the geographical limits 

of the Division of the HRIDC where the cause of action arose or the Headquarters of 

the concerned HRIDC or any other place with the written consent of both the parties.  

64.1(iv

) 

No new claim shall be added during proceedings by either party. However, a party may 

amend or supplement the original claim or defense thereof during the course of 

arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 

in making it. 
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64.1(v) If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 

within a period of 90 days of receiving the intimation from the HRIDC that the final bill 

is ready for payment, he/they will be deemed to have waived his/their claim(s) and the 

HRIDC shall be discharged and released of all liabilities under the contract in respect 

of these claims. 

64.2 Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and no 

payment due or payable by the HRIDC shall be withheld on account of such 

proceedings, provided, however, it shall be open for Arbitral Tribunal to consider and 

decide whether or not such work should continue during arbitration proceedings. 

64.3 Appointment of Arbitrator: 

64.3(a) Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and 

Conciliation Act has been waived off: 

64.3(a)

(i) 

In cases where the total value of all claims in question added together does not exceed 

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole 

Arbitrator who shall be a Gazetted Officer of Railway not below Junior Administrative 

Grade, nominated by the MD/HRIDC. The sole arbitrator shall be appointed within 60 

days from the day when a written and valid demand for arbitration is received by 

MD/HRIDC. 

64.3(a)

(ii) 

In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a 

panel of three Gazetted Railway Officers not below Junior Administrative Grade or 2 

Railway Gazetted Officers not below Junior Administrative Grade and a retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the 

arbitrators. For this purpose, the HRIDC will send a panel of at least four (4) names of 

Gazetted Railway Officers of one or more departments of the HRIDC which may also 

include the name(s) of retired Railway Officer(s) empanelled to work as HRIDC 

Arbitrator to the Contractor within 60 days from the day when a written and valid 

demand for arbitration is received by the MD/HRIDC.  

 

Contractor will be asked to suggest to MD/HRIDC at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the 

request by HRIDC. The MD/HRIDC shall appoint at least one out of them as the 

Contractor’s nominee and will, also simultaneously appoint the balance number of 

arbitrators either from the panel or from outside the panel, duly indicating the 

‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. MD/HRIDC shall 

complete this exercise of appointing the Arbitral Tribunal within 30 days from the 

receipt of the names of Contractor’s nominees. While nominating the arbitrators, it will 

be necessary to ensure that one of them is from the Accounts Department. An officer 

of Selection Grade of the Accounts Department shall be considered of equal status to 
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the officers in Senior Administrative Grade of other departments of the Railway for the 

purpose of appointment of arbitrator. 

64.3.(a

).iii 

The serving railway officer working in arbitral tribunal in the ongoing arbitration cases 

as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 

tribunal even after his retirement. 

64.3 

(b) 

Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 

Conciliation Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed 

50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired 

Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as 

the arbitrator. For this purpose, the HRIDC will send a panel of at least four (4) names 

of retired Railway Officer(s) empanelled to work as HRIDC Arbitrator duly indicating 

their retirement dates to the Contractor within 60 days from the day when a written and 

valid demand for arbitration is received by the Engineer.  

Contractor will be asked to suggest to MD/HRIDC at least 2 names out of the panel for 

appointment as arbitrator within 30 days from the date of dispatch of the request by 

HRIDC. The MD/HRIDC shall appoint at least one out of them as the arbitrator within 

30 days from the receipt of the names of Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed 

50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three 

(3) retired Railway Officer, retired not below the rank of Senior Administrative Grade 

Officer, as the arbitrators. For this purpose, the HRIDC will send a panel of at least four 

(4) names of retired Railway Officer(s) empanelled to work as HRIDC Arbitrator duly 

indicating their retirement date to the Contractor within 60 days from the day when a 

written and valid demand for arbitration is received by the MD/HRIDC 

Contractor will be asked to suggest to MD/HRIDC at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the 

request by HRIDC. The MD/HRIDC shall appoint at least one out of them as the 

Contractor’s nominee and will, also simultaneously appoint the balance number of 

arbitrators either from the panel or from outside the panel, duly indicating the ‘Presiding 

Arbitrator’ from amongst the 3 arbitrators so appointed. MD/HRIDC shall complete 

this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the 

names of Contractor’s nominees. While nominating the arbitrators, it will be necessary 

to ensure that one of them has served in the Accounts Department. 

64.3(c)

(i) 

If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 

unable or unwilling to perform his functions as arbitrator for any reason whatsoever or 

dies or in the opinion of the MD/HRIDC fails to act without undue delay, the 

MD/HRIDC shall appoint new arbitrator/arbitrators to act in his/their place in the same 

manner in which the earlier arbitrator/arbitrators had been appointed. Such re-
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constituted Tribunal may, at its discretion, proceed with the reference from the stage at 

which it was left by the previous arbitrator (s). 

64.(3) 

(c) (ii) 

(a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits 

or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the 

parties hereto to do or cause to be done all such things as may be necessary to enable 

the Arbitral Tribunal to make the award without any delay. The proceedings shall 

normally be conducted on the basis of documents and written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first 

decide and pass its orders over any plea submitted/objections raised by any party, if 

any, regarding appointment of Arbitral Tribunal, validity of arbitration agreement, 

jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to 

arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed 

procedure regarding conduct of the arbitral proceedings or plea for interim measures 

of protection and record its orders in day to day proceedings.  A copy of the proceedings 

duly signed by all the members of tribunal should be provided to both the parties.  

64.3(c)

(iii) 

(i) Qualification of Arbitrator (s): 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

(b) Retired Railway Officers not below SA Grade level, one year after his date of 

retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases 

in which he has been appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 

64.(3)(b)(i) & 64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the 

one/those who had an opportunity to deal with the matters to which the contract relates 

or who in the course of his/their duties as Railway servant(s) expressed views on all or 

any of the matters under dispute or differences. A certification to this effect as per 

annexure- XVI shall be taken from Arbitrators also. The proceedings of the Arbitral 

tribunal or the award made by such Tribunal will, however, not be invalid merely for 

the reason that one or more arbitrator had, in the course of his service, opportunity to 

deal with the matters to which the contract relates or who in the course of his/their 

duties expressed views on all or any of the matters under dispute. 

64.(3)(

d)(i) 

The arbitral award shall state item wise, the sum and reasons upon which it is based. 

The analysis and reasons shall be detailed enough so that the award could be inferred 

therefrom. 

64.(3)(

d)(ii) 

A party may apply for corrections of any computational errors, any typographical or 

clerical errors or any other error of similar nature occurring in the award of a Tribunal 

and interpretation of a specific point of award to Tribunal within 60 days of receipt of 

the award. 
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64.(3)(

d)(iii) 

A party may apply to Tribunal within 60 days of receipt of award to make an additional 

award as to claims presented in the arbitral proceedings but omitted from the arbitral 

award. 

64.(4) In case of the Tribunal, comprising of three members, any ruling on award shall be 

made by a majority of members of Tribunal. In the absence of such a majority, the 

views of the Presiding Arbitrator shall prevail. 

64.(5) Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made. 

64. (6) The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by Railway Board from time to 

time and the fee shall be borne equally by both the parties, provided parties sign an 

agreement in the format given at Annexure XV to these conditions after/ while referring 

these disputes to Arbitration.  Further, the fee payable to the arbitrator(s) would be 

governed by the instructions issued on the subject by Railway Board from time to time 

irrespective of the fact whether the arbitrator(s) is/are appointed by the HRIDC 

Administration or by the court of law unless specifically directed by Hon’ble court 

otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and 

the rules thereunder and relevant para of the Standard General Conditions of Contract 

and any statutory modifications thereof shall apply to the appointment of arbitrators 

and arbitration proceedings under this Clause. 

64.(8) 
In case arbitration award is challenged by a party in the Court of Law, 75% of award 

amount, pending adjudication by Court of Law, shall be made by party to other party. 

In case payment is to be made by HRIDC to Contractor, the terms & conditions as 

incorporated in the Ministry of Railways Letter No. 2016/CE(I)/CT/ARB/3(NITI 

Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be followed. In 

case Contractor has to pay to the HRIDC, then 75% of the award amount shall be 

deducted by the HRIDC from the Contractor’s bills, Performance Guarantee/ Security 

Deposit or any other dues of Contractor with the Government of India.   
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PART- III 

 

SPECIAL CONDITIONS OF CONTRACT  

 

1.0 Scope of work: -  

1.1 Shifting/Modification of overhead electrical HT lines 11 and 33 kV including supply of 

material, installation, testing, commissioning and charging along with removal of other 

electrical infringement/utilities longitudinal to KMP Expressway  in connection with 

Proposed  C-23 section of Haryana Orbital Rail Corridor (HORC) from  Sultanpur to 

Dhulawat in the state of Haryana. 

1.2 Before starting work, Contractor will be carried out through foot to foot survey from 

Sultanpur to Dhulawat (C23 Section) as per HORC alignment to work out actual planning 

of work and Put up details to Engineer for further instructions in connection with 

execution of work. No extra payment will be made for this survey work. 

1.3 The longitudinal lines (11 & 33 kV) in the section are to be Shifted/modified towards 

KMP side or opposite site of KMP as per site requirement or decided by Engineer by 

providing, poles, lattice tower, overhead conductor, Insulator and DP structures etc.  

1.4 Existing Overhead lines infringing to HORC Corridor will be dismantled. The contractor 

is responsible to collect all the material to be dismantled and deposit in a store as decided 

by Engineer. After depositing the dismantled material to authorized owner, the contractor 

will ensure to submit invoice to HRIDC for the same.   

1.5 To complete this shifting/modification work, the contractor will have to coordinate 

with DHBVN/HSIIDC authorities. All the work is to be carried out as per requirement 

DHBVN/HSIIDC and satisfaction of HRIDC Site Engineer. This aspect shall be 

considered by the tenderer while quoting the offer. 

1.6 This work is related with DHBVN/HSIIDC and after completion of overhead electric 

lines modification work, WCR i.e. work completion certificate from DHBVN/HSIIDC 

is to be obtained. Tenderer has to coordinate with DHBVN/HSIIDC for permit, EIG and 

legal documents etc. Hence the tender is invited for carrying out the modification work 

in co- ordination with DHBVN/HSIIDC  for detailed scope of work, the tender schedule, 

specification and drawings shall be referred. 

1.7 Drawings - Within a period of 15 days beginning from date of issue of Letter of 

Acceptance of Tender, contracts have to submit all the drawing, designs, diagram 

required to Start/complete this work. All the drawing shall be furnished by contactor itself 

as per HRIDC/DHBVN/HSIIDC specification or as decided by Engineer. Any 

calculations, schedules, information, data, progress charts   etc. required by the Engineer 

in connection with the contract shall be furnished by the Contractor at his own expenses. 

In case of new developments   in designs, decision of Engineer to implement the same 

basic drawings /designs/employment schedules will be submitted by the contractor to the 

Engineer. In the event   of Contractor suggesting any alteration/deviation in standard 

drawings, he shall submit   the   retraced drawings with full   calculations   and 
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justification of the change to the Engineer. In case of any ambiguity in the interpretation 

of design and drawing, the decision of the Engineer shall be final and conclusive. 

1.8 All the cable connections to various equipment / panels / DBs shall be done by using 

cable glands (Tin coated brass) and lugs of suitable size though specifically mentioned 

or not. Painting of the steel body shall be scratched so that the armoured of aluminium 

cable can have firm contact with the steel body of equipment/panel/DBs. Erection of 

DHBVNL/HSIIDC serviceable items shall also include transportation of the same from 

one site to other site/specified location and misc. items required for the erection and 

cable connections. This is apart from erection, connecting, testing and commissioning 

as per the tender schedule, specification and drawing. For measurement of the overhead 

conductors and guarding, horizontal distance between the poles will be taken in to 

account. No allowance for wastage, sag etc. will be given. No material leftover after 

completing the work will be taken over by the HRIDC. Particularly cables and 

conductors etc. (i.e. items which are measured in meters.). In order to understand the 

actual scope of the work involved against each Sch. item, the tenderer shall go through 

the description of the item and its explanatory notes, relevant IS and tender 

specifications, drawings including site visit. 

1.9 No extra quantity (more than schedule quantity) should be executed without prior 

approval of Engineer. 

1.10 In this Shifting/Modification Work horizontal and vertical clearances etc. shall be 

maintained as per IE rules and EIG to Railway rules. Necessary drawing showing the 

details of the same shall be first got approved from HRIDC & DISCOM before starting 

the work. 

1.11 Quality Assurance Programme (QAP): -   

 

(a) Quality Assurance Programme in Supply and Erection All materials used in work 

shall be of best quality and of class most suited for purpose specified and procured 

from sources approved by DHBVN. It is essential that manufacturer from whom 

supply is arranged should have long experience of design and manufacture of 

equipment, components, materials and fittings. Requisite facilities for testing 

prototypes supplied against this contract should be available with manufacturer. In 

case of those equipments, components or fittings for which requisite facilities for 

testing of prototypes are not available with manufacturer, manufacturer shall arrange 

to carry out prototype tests on his own cost in a testing laboratory approved by 

Engineer. Only tested quality steel shall be used. Contractor shall ensure that 

Engineer prescribed Quality Assurance Standards are rigidly followed in 

manufacture and erection/installation of all materials/components and 

fittings/equipment required for work.  

Quality of Materials and Erection - All erection work carried out shall also be of best 

quality acceptable to the Engineer. 

 

(b) (i) All equipment, materials, fittings and component will be subject to Quality 

Control Programme of manufacturer, being a part of Quality Assurance Programme 

of Contractor. Materials may also be inspected by Engineer or his representative 
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either at manufacturer works or at Contractors' depot. Engineer or his representative 

shall have right to be present during all stages of manufacture and shall be accorded 

free of charge all reasonable accorded facilities for inspection and testing as well as 

examine stage inspection report of manufacturer in addition to quality audit which 

Contractor may institute as a part of his programme so as to satisfy himself that 

materials are in accordance with specifications, approved drawings and designs and 

Engineer prescribed Quality Assurance Standards. 

 

(ii)Erection - All erection work will also be subjected to Quality Assurance Programme 

including inspection by Engineer or his representative to ensure that work is done in 

accordance with specifications and approved drawings and designs and Engineer's 

prescribed Quality assurance standards. 

 

 (iii) Expenses of Engineer' Representative - All expenses of Engineer representative 

shall be borne by contractor whether inspected material is finally utilised in work or 

not. Decision of General Manager/IE&A or his successor shall be final in respect of 

acceptability or otherwise of any material, fittings, component or equipment required 

for the work. 

  

 (C) For proper control of quality and to ensure that materials, equipment and fittings 

are manufactured according to specification and erection in according to approved 

instructions, drawings, specifications, Contractor shall adopt a suitable quality 

assurance programme to ensure quality at all necessary points, whether at 

manufacturer's works, or in his depot or at work site as well as during erection. Such 

quality assurance programme shall also meet requirement of Engineer's prescribed 

Quality Assurance Standards. This programme of the Contractor shall generally 

cover the following: -  

 

i. Organisation to manage and implement Quality Assurance Programme. 

 
ii. Documentation control system. 

 

iii. Basic control system.  
iv. Adopted at manufacturer's work 

v. Adopted at Contractor’s Depot and work site. 

 

 

(d) Procedure adopted for QAP: -  
i. Source Inspection.  
ii. Incoming raw material inspection.  
iii.Verification of material purchased. 

iv.Fabrication Controls. 

v.Site erection control. 

 

(e) Manufacture and quality control procedure.  
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(i) Field activity. 

(ii) System of handling and storage. 

(iii)System of quality audit. 

(iv) System of maintenance of records. 

 

 

(f)  For purpose of obtaining On Account Payment, Contractor shall submit along with 

invoice, documents indicated in prescribed Quality Assurance Standards which 

should inter-alia cover following as may be applicable in each case.  
 (i) Material test reports on raw materials used.  
 (ii) Inspection Plan with reports of the inspection plan check points.  
 (iii) Routine test report.  
 (iv)Factory test results as required under specification.  
 (v) Quality audit report including test check report of Engineer's representative, 

if any. 
 

NOTE: -  

 

1. The   supply of all materials shall be from the approved sources/vendors of DHBVN 

only. However, items / materials for which approved sources do not exist, the same 

may be procured as per relevant BIS/Specifications or from other sources after one-

time approval of the source (for particular work only) from the Engineer. 
 
 

2.  Apart from deviations, if any, proposed by the contractor and accepted by the 

Engineer, in case of ambiguity in tender paper in respect of procurement of 

materials required for the subject work, the decision of the Engineer shall be final. 

3. The items like different sizes of LT, HT cables, PCC Poles, Lattice Tower, heat 

shrinkable Cable End Boxes, HDPE pipes etc. (decision of Engineer regarding 

inspection of any material whether at manufacturers premises or otherwise will be 

final and binding on contractor) will be inspected by the representative of HRIDC 

or agency nominated by HRIDC at the works of manufacturer, for that, manufacturer 

should have sufficient and adequate testing facilities. Other items excluding above 

mentioned items should be procured with original manufacturers’ test reports and 

sample should be got approved from Engineer before ordering full/ Parts schedule 

quantities. 

The tests on any of the item in the schedule/part of any job or assembly in schedule 

will be performed in an NAL/Govt. Lab. or manufacturer’s premises as desired by 

Engineer. 

 

  The Cost Of Factory Inspection / Lab Tests / Documentations Will Be Borne By 

The contractor. 

 

1.11 SPECIFIED STORES AND WORKSHOP: -   



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        114 

 

The Contractor shall set up at least one main store within a period of 30 days beginning 

from date of issue of Letter of Acceptance of Tender for receiving and storing steel work 

and other materials and establish a workshop for small fabrication and assembly work at 

his own cost. 

1.12 CORRECTNESS OF WORK AND MATERIALS – 

 

 (a) Contractor shall be solely responsible for correctness of positions, levels and 

dimensions of works according to approved drawings, notwithstanding that he may have 

been assisted by Engineer or his men in setting out same.  
 

If any dimension figured upon a drawing differs from that obtained by scaling drawings 

figured dimensions should be normally taken as correct, unless it is a prima facie mistake. 

But all such cases shall be brought to notice of Engineers and discrepancy set right before 

execution. 

 

(b) Contractor's responsibility for discrepancy – All designs and drawings uploaded 

by Contractor shall be based on a thorough study and shall be such that Contractor is 

satisfied about their suitability. Engineer's approval will be based on these 

considerations, notwithstanding approval communicated by Engineer, during progress 

of contract for designs and drawings, prototype samples of components, materials and 

equipment after inspection of materials, after erection and adjustments to installations, 

ultimate responsibility for correct design and execution of work shall rest with 

contractor unless Engineer insists on adoption of his own designs in spite of Contractor 

not being agreeable to it. Contractor shall be responsible for and shall bear and pay cost 

for any alternation or works arising from any discrepancies, errors or omissions in 

designs and drawings supplied by him, whether such designs and drawings have been 

approved by Engineer or not. 

1.13 ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENT: -  

 

The Engineer may require ADDITIONAL INSTALLATIONS OR 

MODIFICATIONS OR REPLACEMENTS as per new designs as evolved or 

decided during the currency of the contract to be carried out on the works he deems 

necessary, either during the execution or after a part or whole of the installations 

coming within the purview of the contract has been put into commercial service. 

Further it may be necessary and expedient to energies overhead equipment which 

has been completed and finally adjusted in portions in yards. This will necessitate 

erection of new equipment in the vicinity or joining energized equipment. In case the 

prices for such additional works or modifications or replacements are not covered by 

the schedule of prices and are such that either party considers additional prices for 

such works justified, such additional works or modifications shall be carried out by 

the Contractor. Any additional prices for such work items would be mutually settled 

between the Engineer and the contractor, based on proper rate analysis and with 
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reference to the current prevalent market rates or the rates available with the HRIDC 

Administration in that or nearby area/s. In case additional installations or 

modifications or replacements are required to be carried out under this para, the 

Engineer shall grant a reasonable extension of time, should it be necessary. 

1.14 DEPLOYMENT  OF TECHNICAL STAFF : 

The Contractor(s) shall employ following Qualified Engineers during the 

execution of the allotted work as per table below: 
 

S.No Personnel Qualification 

Total Experience for each 

person (in years) 

 

1 Project 

Manager       

 -1 No. 

Graduate Degree 

in Electrical 

Engineering 

 

Must have 05 years of 

working experience of 11 kV 

and 33 kV  Infrastructure 

Projects of general power 

supply arrangement. 

2 Site Engineer  

   -2 Nos. 

Diploma in 

Electrical 

Engineering 

Must have 03 years of working 

experience of working in 

electrical general power supply 

arrangement. 
 

i. Further, for this work in case the Tenderer/ Contractor fails to employ the 

Qualified Engineer, as aforesaid in Clause 1.10 above, he shall be liable to pay 

an amount indicated in the table below against each Qualified Engineer for each 

month, or part thereof, for the default period for the provisions, as contained in 

above. 
 

S.No. Personnel 

Amount to be recovered from running bills 
each month for default period for each 
resource 

1 Project Manager INR 50,000 

2 Site Engineer                               INR 30,000 

ii. The Contractor shall submit the copy of bio-data and Degree/ Diploma 

certificate, Experience certificate of the above technical staff to be employed by 

him for the scrutiny by HRIDC and the same will be approved by HRIDC for 

employment and shall be available during the currency of work execution, for 

record purpose. HRIDC reserve the right to scrutinise the records of the 

Contractor to ascertain as to whether the qualified staff has been actually 

employed by him and is paid for. 
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iii. While passing each “on” account bill, the Engineer representative   will certify 

the availability of technical staff as above otherwise the recovery as above shall 

be made from every bill.  

iv. The decision of the Engineer, whether the required Technical staff was not 

employed by the Contractor shall be final and binding upon the Contractor. 
 

1.15 TOOLS AND PLANTS: 
 

All necessary tools and plants required for handling, assembling and linking shall be 

arranged by the Contractor himself at his own cost.  

1.16 INSURANCE: - 

(a) The Contractor shall take out and keep in force a policy or policies of insurance 

Against all liabilities of the Contractor (CAR policy) or the Engineer at common 

law or under any statute in respect of accidents to persons who shall be employed by 

the Contractor in or about the site of the Contractor's Offices for the purpose of 

carrying out the works on the site. The Contractor shall also take out and keep in 

force a policy or policies of Insurance against all recognized risks to their offices and 

depots. Such insurance shall in all respects be to the approval of the Engineer and if 

he so requires in his name. 

 
(b)  INSURANCE OF MATERIALS AND INSTALLATIONS   

 

Contractor shall take out and keep in force a policy or policies or insurance for all 

materials in storage under erection and/or erected until such materials and installation 

are provisionally handed over to DHBVN/HSIIDC. If validity of contract is extended, 

validity of insurance should also be extended subsequently. Contractor shall not be 

liable for losses or damages to equipment erected, in course of erection or in stores at 

contractor's depot in consequence of mutiny or other similar causes over which 

contractor has no control and which cannot be insured, such losses or damages shall, 

if required by Engineer, be made good by contractor, at cost of Engineer. 
 

 (c) Contractor should, however, insure materials brought to site against risks in 

consequence of war and invasion, as required under emergency risks (goods) Insurance 

Act in force from time to time. 
 

 (d) Contractor shall take out all insurance covers in connection with the contract with 

Govt. recognized insurance company. 
 

 (e) Contractor shall, in respect of all staff engaged by him or by his sub-contractor, 

indemnify and keep Engineer at all times indemnified and protected against all claims 

made and liabilities incurred under Workmen's Compensation Act, the factories Act and 

Payment of Wages Act and rules made there under from time to time or under any other 

labour and Industrial Legislation made from time to time. 
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 (f) Contractor shall indemnify and keep Engineer indemnified and harmless against all 

actions, suits, claim demands, costs, charges or expenses arising in connection with any 

death or injury sustained by any person or persons within HRIDC premises and any loss 

or damage to HRIDC property sustained due to acts or omission of contractor, his sub-

contractors, his agents or his staff during executions of this contract irrespective of 

whether such liability arises under the Workman's Compensation Act, or Fatal Accident 

Act or any other statute in force for time being. 
 

 (g) Contractor's liability to meet third party claims of the type outlined above will be 

applicable only in cases where accidents have been caused by bad design, 

workmanship, material or negligence on part of contractor and further liability of 

contractor will be limited to Rs. 25 lacs for any one accident. 

 

 

1.14 SAFETY MEASURES – 
 

 (a) The Contractor(s) shall take all precautionary measures in order to ensure the 

protection of his own personnel, machinery and equipment moving about or working 

on the railway yard/premises and shall have to conform to the rules and regulations of 

the HRIDC. If any unforeseen accident or injury happens at site of work, the 

Contractor(s) shall be solely responsible for the same. This work is being executed in 

close vicinity of running line and the Contractor shall deploy day and night continuously 

minimum 02 flagmen/patrol men with necessary equipment per km as per requirement 

during different stages of construction. Besides this if necessity arises, if and when in 

the course of the work, there is likely to be any danger to persons in the employment of 

the Contractor(s) due to running traffic while working in the railway yard/ premises, 

the Contractor(s) shall apply in writing to HRIDC to provide flagmen or lookout men 

for protection of such persons. HRIDC will, however, decide as to whether it is 

necessary to post such flagmen for various types of work and also the number of such 

men required to protect the gang or gangs of the Contractor(s) working at site. HRIDC 

shall remain indemnified by the Contractor(s) in the event of any accident occurring in 

the normal course of work, arising out of the failure of Contractor(s) or his men to 

exercise reasonable precautions at all places of work whether or not HRIDC decides to 

post flagmen at any particular site of work. 

  

 Notwithstanding the above provision, it should be clearly understood that the safety of 

men and material at the worksite will be the sole responsibility of the Contractor(s). 

 
(b) The work must be carried out most carefully without any infringement of the Indian 

Railway Act or the General and Subsidiary Rules in force on HRIDC in such a way 

that they do not hinder railway operation or affect the proper functioning or damage 

any HRIDC equipment, structure or rolling stock except as agreed to by HRIDC 

provided that all damages and disfiguration caused by the Contractor(s) to any HRIDC 

property must be made good by the Contractor(s) at his own cost failing which cost 

of such repairs shall be recovered from the Contractor(s).  
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(c) Contractor shall abide by all Railway regulations in force for the time being and 

ensure that the same are followed by his representatives, Agents, sub-contractors or 

workmen. He shall give due notice to his employees and workers about provision of the 

para. 

 (d) Contractor shall ensure that unauthorized, careless or inadvertent operation of 

switchgear, which may result in accident to staff and/or damage to equipment, does not 

occur. 
 
(e) Contractor shall abide by all instructions issued by the Engineer from time to time in 

connection with protection/safety of track/ installations /personnel as well as quality 

control. Contractor should not leave excavated pits un-filled overnight. Due to any reason 

if it becomes necessary to leave pit unfilled overnight, it should be filled back effectively 

with sand bags to the satisfaction of Engineer's representative. 
 
(f)During execution of work, contractors shall ensure that all safety precautions are taken 

by their men to protect themselves and site to prevent any untoward incident. In this 

regard contractor will ensure that adequate number of safety helmets, safety belts, safety 

jackets with reflective arms band, rope, ladders, emergency light etc. are available at site 

before the work is actually started. Above list is only indicative and is not exhaustive and 

safety item will be arranged as per requirement. HRIDC reserve the right to stop work in 

absence of proper safety gear and no claim shall be entertained in this regard. Decision 

of the Engineer will be final and binding upon contractor. Cost of all safety gear is 

deemed to have been included in rates quoted and nothing extra is payable under this 

contract. 

(g)The contractor shall ensure all the safety measures of DHBVN/HSIIDC and Industrial 

Safety rules and regulation at work site.   

 

1.15 ELECTRICAL CONTRACTOR LICENCE- 
 

 The tenderer shall possess a Valid Electrical Contractor’s Licence for LT/HT issued 

from the concerned statutory authority. The above said Electrical Contractor’s 

Licence is to be uploaded along with the offer otherwise the offer shall be summarily 

rejected.  

 

In case the tenderer is a Partnership firm, the Electrical Contractor’s Licence shall be 

either in the name of partnership firm or in the name of any of the constituent partners of 

such partnership firm. 

 

1.16 SCHEDULE FOR TIMELY COMPLETION OF WORK AND 

PENALTY FOR DELAYS: 

(a) The whole work shall be completed within the stipulated completion period from 

the date of issue of acceptance letter. The sequence in which the various works & 

activities are programmed & scheduled to be carried out shall be prepared by 

Contractor(s) in the form of PRIMAVERA/ MS PROJECT and will be submitted to 
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HRIDC within 20 days from the allotment of the work and the same shall be got approved 

from the Contract Signing Authority. The various works and activities should be detailed 

with respect to nos. of man and machinery required to be deployed to complete each 

activity. 

(b) Mid-term progress review and token penalty for slow progress: -  

The Contractor shall be required to maintain proportional progress in accordance with 

programme submitted by the Contractor duly approved by HRIDC. During the course of 

work, the progress will be reviewed every month, and if the progress achieved by the 

Contractor is found to be significantly lagging behind the proportional progress shown 

in the approved programme due to reasons entirely attributable to the Contractor, then a 

token penalty of up to Rs. 50,000/- per month or as decided by HRIDC, can be imposed 

by the contract signing authority on the Contractor after issuing a 15 days “show cause 

notice”. Decision of HRIDC in this regard will be final and binding on the Contractor. 

However, the penalty so imposed, shall be waived off, if the Contractor achieves the 

scheduled progress as per approved programme in the subsequent quarters. 

 

1.17 MAINTENECE PERIOD: -  
 

The Contractor will have to maintain the work for a period of 12 (Twelve) months from 

the date of completion of work as certified by Engineer of the work. 

 

1.18 RELEASED MATERIAL: -  
 

The contractor shall return all the released material from the existing system at the first 

available opportunity but not later than a week at the store of concerned authority or 

decided by Engineer. If the contractor fails to return the released material in specified 

time, the cost of released material will be recovered from the progress bill before 

releasing any payment. 

 

1.19  Road crossing fee/ permit fee: 

National Highways / State Highway / Other Roads crossing fee / permit fee / any other 

charges deposited to National Highways / State Highway Authorities if any will be 

borne by HRIDC on submission of original receipt issued by concern authorities. 

 

1.20 PRICE AND  PAYMENT :-  

 Payment shall be only being made after carrying out the work to the satisfaction of 

Engineer. 

 

A.  Items wise payment for Electrical schedule shall be made as under:- 

 

i. 70% payment after supply and acceptance of material. 
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ii. 10% payment after successful erection of items of work as per approved 

drawing. 

iii. Balance 20% payment of items of work after successful commissioning, 

charging and handed over to HSIIDC/DHBVN as applicable. 

 

B.   PAYMENT FOR SUPPLY OF MATERIALS: 

Payments will be made for materials as specified below: 

 

 The material required for execution of the work to be supplied by the contractor and 

kept in store. After inspection by HRIDC authority payment shall be made for supply 

of material required for the erection of the work in schedule as described below. 

Payments for equipment’s, components, Conductor, HT/LT Cable and materials 

required for execution of the work will be made up to 70% of the supply value of the 

item indicated in the tender schedule to the contractor subject to complying the 

following: 

(i) Supplies Challan. 

(ii) Certificate of receipt of materials in good condition at contractor depot/s duly 

accepted by the Engineer’s representative. 

(iii) Inspection Certificate granted by Engineer’s representative. 

(iv) Submission of insurance policy with a validity up to the completion/extended 

period at the Contractor’s cost, in favour of HRIDC against damage, deterioration, 

theft, fire (all risk policy) etc. 

(v) Submission of indemnity bond with validity up to the completion/extended period 

in the prescribed format at the Contractor’s cost, vesting the ownership of such 

material with the HRIDC. 

(vi) The material shall be delivered at site and properly stored under covered sheds at 

Contractor’s cost and protected against damage, deterioration, theft, fire etc. to 

the satisfaction of the Engineer. The Contractor shall store the bulk material in 

the measurable stacks. 
 

C. Issue of materials to the Contractor for erection: 

 

The material will be issued by HRIDC to the contractor for execution of work against 

indemnity bond for the supply value of the tender schedule or equivalent cost of 

material, as per the discretion of “Engineer” till its erection. Materials will be issued 

in stages in such a way that no point of time cost of materials in Contractor’s custody 

is more than the value of indemnity bond made available by the Contractor. 

1.21 SITE REGISTERS: 

 The following registers will be maintained at site by the Contractor(s): 

i) Site Order Register: The Contractor(s) shall promptly sign orders given 

therein by the Engineer or his representative or his superior officers and 

comply with them. The compliance shall be reported by the Contractor(s) to 

the Engineer-in-charge in reasonable time so that it can be checked/verified 
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ii) Labour Register: This register will be maintained to show daily strength of 

labour in different categories employed by the Contractor(s). 

iii) Plant and Machinery Register: This register will record daily particulars of 

machinery with the Contractor(s) and will be signed jointly by the Engineer’s 

representative and the Contractor(s). 

iv) Quality control register for various materials 

v) Daily progress register 

vi) Hindrance register: This register will maintain the number of days when 

work could not progress/remained suspended and reason thereof. This list 

given above is not exhaustive. 

    vii). Contractor(s) may be asked to maintain additional registers, if required by 

Engineer. Any other register instructed by Engineer time to time shall also be 

prepared by contractor. 
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PART - IV 

 

EXPLANATORY NOTES FOR NON- SCHEDULE ITEMS 
 
 
 

Item No-1  Supply of material and Digging of pit and erection of PCC pole 09 mtr. Long & working 

load of 200 kg at 6.0 mtr. from the top. The pole must be compliance with 

UHBVNL/DHBVNL specification CSC-VII-R-11/DH/UH/P&D/2015-16. 

The PCC pole shall be erected over a cement concrete bed (1:3:6) of 15 Cm. thick and 

back filling of pit with excavated earth. All supports shall be correctly aligned before 

connecting or the back filling of the pit with the earth. The depth of the pit shall be such 

that normally 1/6th of the length of pole is buried in the ground. The size of pit shall be 

generally excavated in the direction of line. After erection of PCC pole suitable foundation 

of not less than 90 cms. Dia (1:3:6) to be casted all around 3ft. in length (2ft. below ground 

and one ft. above). The foundation of poles shall be casted after completing the work of 

erection of poles and stringing of over-head wire in order to have correct alignment. 

Finishing of foundation shall be done by the Contractor. Complete work will be as per 

instruction & satisfaction of HRIDC Site Engineer. 

Item No.2 Supply of material and Digging of pit and erection of PCC pole 11 Mtr. Long & working 

load of 400 kg at 6.0 M from the top. The pole must be compliance with specification of 

UHBVNL/DHBVNL CSC-XV/DH/UH/P&D/2009-10 or latest. 

The PCC pole shall be erected over a cement concrete bed (1:3:6) of 15 Cm. thick and 

back filling of pit with excavated earth. All supports shall be correctly aligned before 

connecting or the back filling of the pit with the earth. The depth of the pit shall be such 

that normally 1/6th of the length of pole is buried in the ground. The size of pit shall be 

generally excavated in the direction of line. After erection of PCC pole suitable foundation 

of not less than 90 cms dia (1:3:6) to be casted all around 3ft. in length (2ft. below ground 

and one ft. above). The foundation of poles shall be cast after completing the work of 

erection of poles and stringing of over- head wire in order to have correct alignment. 

Finishing of foundation shall be done by the Contractor. Complete work will be as per 

instruction & satisfaction of HRIDC Site engineer. 

Item No-3 Supply, fixing, Stringing and sagging of ACSR Rabbit conductor (50 Sqmm size). The 

item price includes all the transportation charges for transporting the material to the 

site. 

 

Item No-4 Supply & stringing of GI Earthling wire 08 SWG for overhead earthling as per requirement 

of DHBVN specification. GI wire shall be conforming to relevant IS CODE. 

 

Item No-5  Supply and erection of stay set, shall consist of stay GI rod 20 mm dia, 8’, Stay wire 7/8 

SWG, GI plate size 460 mm, GI elbow, stay clamps and Disc  insulator, etc. in cement 

concrete foundations, the ratio of cement aggregate and cement shall be (1:3:6), including 

excavation refilling. All component of stay set assembly shall be of galvanized. Necessary 
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stay arrangement is also required to be provided for the PCC poles/ ‘H’ Pole/ Lattice 

Tower. The position of stay pit shall normally be such that stay pit makes an angle of 30 

to 60 degree with the support. The depth of the stay pit shall be such that normally a length 

of 45 cm of stay rod shall project above the ground level. The stay rod shall be complete 

with stay wire of size 7/8 SWG complete with stay rod, stay insulator, thimble etc. The 

stay rod shall have to be embedded in a cement concrete 1:3:6 foundation 42cms x 42 cms 

in section, the anchor plate shall be placed on 15 cm thick cement concrete. The band in 

stay rod shall be such that stay rod are the bend portion of stay rod are in correct alignment. 

Stay rod shall be protected with GI pipe, which shall not be less than 5 cm in dia. and 1.5-

meter-long. Stay wire shall be bonded properly to the earth wire. Complete work will be 

as per instruction & satisfaction of HRIDC Site Engineer. 

Item No-6 Supply, installation, testing and commissioning of Polymeric insulators disc type suitable 

for 11 KV, 45 KN HT line. The insulators shall be vitreous throughout and non-observant. 

Insulators shall have adequate mechanical strength, high degree of resistance of electrical 

puncture and resistance to climatic conditions. This includes G.I. hardware suitable for 

disc insulator as per specification of DHBVN & Site requirement with satisfaction of Site 

Engineer of HRIDC. 

Item No-7    Supply, installation, testing and commissioning of  Polymeric pin insulator with GI pin 

Suitable for 11kV HT line as per specification of DHBVN and  as per satisfaction of 

HRIDC site Engineer.  

Item No-8  Supply and fixing of “V” type cross arm on PCC pole/‘H’ Poles/ Lattice Tower fabricated 

from GI angle 100X50X6 mm(ISMC-100) as per DHBVNL specification  & drawing with 

necessary nut bolts and washers and clamps shall be fabricated from 50X6 mm flat for 

fixing the cross arm on PCC pole/ ‘H’ Poles/ lattice Tower . The cross arm shall have holes 

as required for Pin / Disc insulators. The cross arm shall be suitable for 11 kV system. 

Necessary hook of proper size may be welded lower end of V type cross arm as per site 

requirement. 

Item No-9 Supply and fixing of 11 kV top hamper fabricated from MS angle 65X65X6mm and 

MS flat 50X6mm with nut bolt and washers etc. complete in all respect suitable for 

PCC poles/ ‘H’ Poles/ lattice Tower as per DHBVNL specification, drawing and as per 

site requirement. 

 

Item No-10      The earthing shall be done with 3 meters long 50 mm dia. ‘B’ class G. I. Pipe (As per 

IS 1239) earth electrode with 12 mm dia. holes around the pipe at distance of 30 cm, 

downside tapered. Earth electrode to be put vertically 3-meter-deep with alternate layer 

of salt & charcoal approx. 50 kg charcoal and 10 kg salt. 8 SWG hot dip G. I. or 7/4 

mm dia. galvanized steel stranded earth wire (As per LT/HT case) shall be connected 

from earth electrode top with 12 mm dia. 

G.I. nut bolt to main board / equipment with masonry / RCC earth enclosure of size 

300x300x300 mm (Inside to inside) with 125 mm wall thickness & suitable size 

MS/RCC pull out cover. The G.I. wire shall run in 12 mm ‘B’ class G. I. Pipe along 

with wall / pole up to height of 1.5 meter. The depth of 8 SWG hot dip G. I. or 7/4 mm 

dia galvanized steel stranded earth wire including connections from earth pipe to main 
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board / equipment /H pole/Tower in ground shall be 30 cms. and 15 cm in pakka floor. 

G.I. top cap shall also be provided on top of earth pipe. Value of each earth shall be 

measured and marked on MS / cast iron plate size 150 x 100 

x 1.5mm painted with black enamel paint shall be fixed near the earth, and following 

information shall be indicated (1) Earth No. (ii) Individual value of earth (iii) Date of 

testing. Earth resistance at each electrode shall be measured jointly by the contractor & 

HRIDC Site Engineer. Complete work should be as per IS-3043. 

The distance between two earths shall not be less than 6 M or 2 x length of earth 

electrode. Each earthing should have a minimum resistance as specified in IE rule & 

complete work will be as per instruction & satisfaction of HRIDC Site Engineer. 

 

Item No.-11   Supply, laying and connecting of GI flat strip of size 25x6mm at 0.5 mtr below ground 

from earthing pipe to top of the Pole/H-pole/Lattice Tower with suitable size nuts, bolts & 

washers as per instruction of HRIDC Site Engineer. 

Item No-12  Supply, fabrication and fixing of Galvanized Channel 100x50x6 mm for termination of 

11/33 KV line with clamps, nuts, bolts and washers etc. the cost includes necessary 

fabrication & welding. All the fabricated GI fixtures, Brackets, clamps and saddles etc. 

used for the work shall be made of 40X5 mm GI flat (unless and otherwise specified in 

the drg. /specification). All the GI bolts used for the work shall not be less than 12 mm 

dia (unless and otherwise specified) of suitable lengths so that after tightening of nuts 

only two or three threads of the bolts shall be projected out of the nut. Each bolt shall be 

provided with one flat and one spring washer and one nut. All work will be completed  

as per instruction of Engineer  and as per specification of DHBVN. 

Item No-13 Supply, fabrication and fixing of Galvanized angle 50x50x6 mm for Bracing and Belting 

of H-pole/pole with clamps, nuts, bolts and washers etc. the cost includes necessary 

fabrication & welding. All the fabricated GI fixtures, Brackets, clamps and saddles etc. 

used for the work shall be made of 40X5 mm GI flat (unless and otherwise specified in the 

drg. /specification). All the GI bolts used for the work shall not be less than 12 mm dia 

(unless and otherwise specified) of suitable lengths so that after tightening of nuts only 

two or three threads of the bolts shall be projected out of the nut. Each bolt shall be 

provided with one flat and one spring washer and one nut.All work will be completed  as 

per instruction of Engineer  and as per specification of DHBVN. 

Item No-14 Supply, fixing and commissioning of P.G clamps for 30/50/80/100sqmm ACSR conductor 

as per site requirement. All work will be completed as per instruction of Engineer and as 

per specification of DHBVN. 

Item No-15 Supply, fixing and commissioning of LA's (Lightening Arrestor) suitable for 11 kV, As 

per DHBVN technical specification, relevant ISS and latest amendments. 

 

Item No-16 Supply, fixing and commissioning of 11 KV 400 Amps. GO+DO Switch complete with 

handle, pipe, supporting channel and all other fittings , suitable for 11/09 meter PCC pole. 

As per  DHBVN specification, relevant ISS and latest amendments. 
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Item No-17 Dismantling & Removal of existing 11/33 KV transformer (three phase of any capacity) 

from existing location (pole/’H’ pole) and transportation, installation, testing and 

commissioning of transformer at new location as per instruction of Engineer. The 

contractor shall arrange all accessories (excluding PCC Pole) and complete all related 

works required at site for commissioning of transformer at new location including 

transportation, termination, connection etc. up to satisfaction of Engineer and specification 

of DHBVN. 

Item No-18 Dismantle & Removal of the existing PCC pole 9/11 meter including all other fittings  

fabricated from MS angle/ MS base plate/ Gussets / bolts and nuts etc. All the material 

released from the site shall be deposited / handed over to the owner of the crossing as per 

the instruction of Engineer. The cost of the transportation charges will be borne by the 

contractor. The existing cement concrete foundation of the PCC pole (if any) is to be 

dismantled up to the root/Ground level as per the instruction of Engineer. 

 

Item No-19  Dismantling and removal of existing overhead ACSR Conductor (11 kV) and 

guarding/Earthing wire in presence of DISCOM/HRIDC representative. After dismantling 

the aluminium conductors/copper conduct or G.I. wires, released material shall be handed 

over to the owner of the crossing. The cost of the transportation charges will to be borne 

by the contractor. Complete work will be as per instruction of Engineer. 

 

Item No-20 Supply and fixing of Danger plate Enamalled (11/33 kV) with clamps complete in all 

respect as per DHBVN latest specification and as per site requirement. 

Item No-21 Supply and fixing of Barbed wire complete in all respect as per DHBVN latest 

specification and as per site requirement. 

Item No- 22  Supply, laying, Testing and commissioning of 11 kV 3 core 185 sq mm XLPE(with TR) 

insulated stranded compacted armoured aluminium conductor Dry / gas cured insulated 

HT Cable Conforming to IS:7098 Part-II,1985, IS:8130-1984 and IEC-502 standards with 

latest amendment thereof and as per latest specification of DHBVN. This also includes all 

the transportation charge and delivery at site. Laying of cable can be in trench, air or in 

HDPE pipe as per site requirement and instruction of Engineer.  

Item No-23  Supply, installation, testing and commissioning of heat shrinkable termination kit 

(End Box) suitable for 11kV, 3 core x 185 sqmm XLPE Cable (with TR) conforming 

to IS Code IS: 13573/1992 Part-1,2&3/2011 or upto latest amendment with all 

required accessories complete in all respect. The cable end boxes shall be fixed with 

fixing brackets. Complete work will be executed as per instruction of Engineer. 

 

Item No-24 Supply, installation, testing and commissioning of straight through joint for 11 KV 3 cores 

HT XLPE (with TR) 185 SQMM conforming to IS Code IS: 13573/1992 Part-1,2&3/2011 

or up to latest amendment. it should be ensured no air bubbles in straight through joint. 

Complete work will be as per instruction of Engineer and specification of DHBVN. 

        

Item No-25 Supply, laying, Testing and commissioning of 11 kV 3 core 50 sq mm XLPE (with TR) 

insulated stranded compacted armoured aluminium conductor Dry / gas cured insulated 



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        126 

HT Cable Conforming to IS:7098 Part-II,1985, IS:8130-1984 and IEC-502 standards with 

latest amendment thereof and as per latest specification of DHBVN. This also includes all 

the transportation charge and delivery at site. Laying of cable can be in trench, air or in 

HDPE pipe as per site requirement and instruction of Engineer. 

 

Item No.-26    Supply, laying, Testing and commissioning of 1.1 kV 4 core 50 sqmm XLPE (with TR) 

insulated stranded compacted armoured aluminium conductor Dry /gas cured insulated LT 

Cable Conforming to IS:7098 Part-I,1985, IS:8130-1984 and IEC-502 standards with 

latest amendment thereof and as per latest specification of DHBVN. This also includes all 

the transportation charge and delivery at site. Laying of cable can be in trench, air or in 

HDPE pipe as per site requirement and instruction of Engineer. 

Item No.-27  Excavation and refill of 0.50 Mtr. Width, 1.20 Mtr. Deep trench on kuchha/pucca land 

and in all kinds of soil for laying of HDPE/spun concrete pipe for underground cable 

crossing. Contractor will clear all metallic part & stones etc. after cable/pipe laying 

contractor will clear all site, refilling by available soil and ramming the same for made 

good in same level. Complete work will be as per instruction of Engineer. 

Item No-28  Supply & Laying of HDPE pipe in already excavated trench under 

road/ground/floor/railway track etc. with technical specification 160 mm dia. (OD), wall 

thickness between 7.7 mm to 8.6 mm, material grade PE-63 and class of pipe should be 

PN-4 with confirming to IS:4984/1995 or latest thereof. After laying of HDPE pipe, the 

trench should be refilled with same soil and restored to original position & pipe should 

be laid in trench such that possible to withdraw the cable for repair or replacement. The 

pipe shall be laid with a gradient to facilitate drainage of water and it shall be right angle 

to the track. For each 11 kV power crossing, contractor shall have to lay two length of 

pipe, for 02 Nos. of cable to be laid. 
 

For each 33 KV power crossing, contractor shall have to lay 4 length of pipe, for 04 Nos. 

of single core cables to be laid. Accessories related with laying of HDPE pipe like fitting, 

bends joints/coupler, junction, flange end cap etc. as per site requirement will be provide 

by contractor and no extra payment will be given for above items. 

 

Item No.-29 Supply & Laying of HDPE pipe in already excavated trench under 

road/ground/floor/railway track etc. with technical specification 75/80 mm dia. (OD), wall 

thickness 3 mm, material grade PN-4 with confirming to IS:4984/1995 or latest thereof. 

After laying of HDPE pipe, the trench should be refilled with same soil and restored to 

original position & pipe should be laid in trench such that possible to withdraw the cable 

for repair or replacement. The pipe shall be laid with a gradient to facilitate drainage of 

water and it shall be right angle to the track. 

 

Item No-30  Drilling of Horizontal bore by pushing method (trenchless technology) in all types of soil 

/ rock for laying of GI/CI/Spun/HDPE/DWC pipe dia. upto 450 mm by pushing method in 

presence of Engineer representative taking all necessary safety precautions relate to Road/ 

Canal/ Bridges/ track and movement of Road transport & trains. Horizontal boring will be 

done at minimum 1.5 Mtr.. below from ground level at Roads/Canals/Bridges/railway 
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track portion but in case, where bank is high then boring should be such that outer side and 

under track RCC/HDPE/DWC pipes are in same alignment. 

All work will be done in presence of Engineer representative without disturbing the 

Roads/Canals/Bridges/Railway track taking all necessary safety precautions related to 

Roads/Canals/Bridges/track and movement of Road transport & trains. Complete work 

will be carried out as per instruction of  Engineer. 

 

Item No- 31 Supply & fixing/laying of 100 mm ‘B’ class, medium duty, G.I. pipe as per IS-1239 in 

trench, under floor/road/ground/along with Lattice Tower/pole/DP etc. complete with 

coupling, bends, elbows etc. as required at site. While terminating the HT cable to the 

overhead rail pole/DP structure/lattice tower both ends of pipe should be filled with POP 

after insertion of HT cable to avoid any rainy water in pipe. The G.I. Pipe should be fixed 

to lattice tower/DP/Rail pole with the help of GI Flat clamp (minimum 3 Nos.) made of 

size 40x5 mm flat. Complete work with all misc. items will be as per instruction of  

Engineer. 

Item No.-32 Supply of material, fabrication & erection of Lattice Tower (42 ft. long) complete in all 

respect, suitable for 33 kV D/C overhead line including foundation as per latest 

specificification of DHBVN.The drawing of lattice tower and foundation should be as per 

DHBVN lattest specification and standard. It should be approved from DHBVN 

authorities/HRIDC Engineer before execution of work.   

Item No-33 Supply and fixing of “V” type cross arm on PCC pole/‘H’ Poles/ Lattice Tower fabricated 

from GI angle 100X50X6 mm (ISMC-100) as per DHBVNL specification  & drawing with 

necessary nut bolts and washers and clamps shall be fabricated from 50X6 mm flat for 

fixing the cross arm on PCC pole/ ‘H’ Poles/ lattice Tower . The cross arm shall have holes 

as required for Pin / Disc insulators. The cross arm shall be suitable for 33 kV system. 

Necessary hook of proper size may be welded lower end of V type cross arm as per site 

requirement. 

Item No-34   Supply of material and stringing of ACSR WOLF 150/200sq mm conductor size 

30/2.59 7/2.59. as per specification of  DHBVNL and Conforming to specification IS 

398 Part-IV ,1994& IS 1778- 1980 with latest amendment thereof. 

ItemNo-35 Supply and fixing of top hamper suitable for 33 kV supply ,fabricated from GI angle ,GI 

flat 50X6mm with nut bolt and washers etc. complete in all respect suitable for PCC Poles/ 

‘H’ Poles/ lattice Tower as per latest specification DHBVNL and as per site requirement.  

Item No.-36 Supply, installation, testing and commissioning of  Polymeric pin insulator with GI pin 

Suitable for 33kV HT line as per specification of DHBVN and as per site requirement. 

Item No.-37 Supply, installation, testing and commissioning of Polymeric Disc insulators 70/90 KN 

suitable for 33 kV, HT line. The insulators shall be vitreous throughout and non-observant. 

Insulators shall have adequate mechanical strength, high degree of resistance of electrical 

puncture and resistance to climatic conditions. This includes G.I. hardware suitable for 

disc insulator as per specification of DHBVN & Site requirement with satisfaction of Site 

Engineer of HRIDC. 
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Item No-38  Supply installation and commissioning of PG clamps suitable for 30/50/80/100/150 sqmm 

ACSR conductor with complete fitting as per specification of DHBVN and as per site 

requirement. 

Item No-39 Supply, fixing, testing and commissioning of single tension fitting for 150/200 sqmm 

ACSR conductor complete in all respect as per latest specification of DHBVNL and as per 

technical specification. 

Item No-40  Supply, laying, Testing and commissioning of 33 kV Three core 400 sq mm XLPE(with 

TR) insulated stranded compacted armoured aluminium conductor Dry / gas cured 

insulated HT Cable Conforming to IS:7098 Part-II,1985, IS:8130-1984 and IEC-502 

standards with latest amendment thereof and as per latest specification of DHBVN. This 

also includes all the transportation charge and delivery at site. Laying of cable can be in 

Trench, air or in HDPE pipe as per site requirement and instruction of Engineer. 

Item No-41 Supply, installation, testing and commissioning of heat shrinkable termination kit suitable 

for 33 kv, Three core 400 Sq mm XLPE Cable with required accessories complete in all 

respect Conforming to IS Code IS: 13573/1992 Part- 1,2&3/2011 or up to latest 

amendment. The cable end boxes shall be fixed with fixing brackets. Complete work will 

be as per instruction Engineer and as per DHBVN specification.  

Item No-42 Supply, installation, testing and commissioning of straight through joint for 33 KV 

Single core HT XLPE (with TR) Three core 400 SQMM Conforming to IS Code IS: 

13573/1992 Part-1,2&3/2011 or upto latest amendment it should be ensured no air 

bubbles in straight through joint. Complete work will be as per instruction of Engineer 

and specification of DHBVN.  

Item No.-43 Supply and fixing of cable marker including CC foundation for HT / LT Electrical 

underground cable as per specification/Drawing of DHBVN. Complete work will be as 

per instruction of Engineer and as per site requirement.  

Item No-44 Supply, fixing and commissioning of LA's (Lightening Arrestor) suitable for 33 kV, As 

per DHBVN technical specification, relevant ISS and latest amendments. 

Item No-45 Dismantle & Removal of the existing Lattice Tower (33 kV) including all other fittings  

fabricated from MS angle/ MS base plate/ Gussets / bolts and nuts etc. All the material 

released from the site shall be deposited / handed over to the owner of the crossing as per 

the instruction of Engineer. The cost of the transportation charges will be borne by the 

contractor. The existing cement concrete foundation of the lattice tower is to be 

dismantled up to the root/Ground level as per the instruction of Engineer as per site 

requirement. 

Item No-46 Dismantling and removal of existing overhead ACSR Conductor (33 kV) and 

guarding/Earthing wire in presence of DISCOM/HRIDC representative. After dismantling 

the aluminium conductors/copper conduct or G.I. wires, released material shall be handed 

over to the owner of the crossing. The cost of the transportation charges will to be borne 

by the contractor. Complete work will be as per instruction of Engineer. 

 

Item No-47 Hiring of AC Vehicle i.e., Mahindra Bolero or similar segment type vehicle including 

major/minor repairs, cost of lubricants, fuels, salary of driver, toll taxes and all other 
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taxes, complete operation & maintenance for running of 2500 KM in a month for the 

use of Electrical Department of HRIDC for supervision & other usages for HROC 

Project. The vehicle shall run on pucca/katcha road and along the track. The contractor 

shall have road permit for use vehicles in the state Haryana & Delhi. 

Note: Vehicle shall not be older more than 3 years. 

Item No-

47(a) 

Extra charge beyond  2500 Km per month shall be paid to contractor. 
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ANNEXURE – II 

 

PART – V 

 

ANNEXURE AND SCHEDULE OF QUANTITY(BoQ) 

AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. ARTICLES OF 

AGREEMENT made this ______________ day of ______________ between the President of India 

acting through the _________________, _____________ HRIDC hereinafter called the "HRIDC" of 

the one part and ___________________________ hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the HRIDC during the period of _____ months from 

______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and supply of 

building materials subject to the contract value for such works not exceeding _______. 

(b) All ordinary repair and maintenance works at any site between kilometer __________ and kilometre 

_________ as will be set forth in the work orders (which work orders shall be deemed and taken to be 

part of this contract) that will be issued during the said period at _______% above/below the Standard 

Schedule of Rates (SSOR) of the HRIDC, corrected up to the latest correction slips and Standard 

Specifications of the HRIDC corrected upto latest correction slips and the Special Conditions and 

Special Specifications, if any in conformity with the drawings (if any) that will be issued with the work 

order, aforesaid AND WHEREAS the performance of the said work is an act in which the public are 

interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to 

be made by the HRIDC, the Contractor will duly perform the works set forth in the said Work Order 

and shall execute the same with great promptness, care and accuracy, in a workman like manner to the 

satisfaction of the HRIDC and will complete the same on or before the respective dates specified therein 

in accordance with the said specifications and said drawings (if any) and said conditions of contract and 

will observe, fulfill and keep all the conditions therein mentioned, (which shall be deemed and taken to 

be part of this contract as if the same had been duly set forth  herein), AND the HRIDC both here-by 

agree that if the Contractor shall duly perform the said work in the manner aforesaid and observe and 

keep the said terms and conditions, the HRIDC will pay or cause to be paid to the Contractor for the 

said works on the completion thereof the amount due in respect thereof at the rates specified above.  

Contractor _______________                                                     Designation  

Address _________________                                                           HRIDC   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 

Signature of witnesses with address  _______________________________________ 
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ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 

Name of Work _____________________________________ (SITE) _____________________ 

Schedule of Drawings ____________________________________________________________ 

Authority__________________________________      Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered to carry out 

the following works at ________% above/below the Standard Schedule of Rates (SSOR) of 

________________, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents under Zone Contract Agreement here-in-before referred to: 

 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 

 

       

The works herein mentioned are required to be completed on or before ________ (Date). The quantities 

provided herein are approximate and subject to variation under Clause 42 of the Standard General 

Conditions of Contract updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents.  

 

GENERAL Manager/IE&A 

HRIDC 

Date ___________                                                                                                    for President of India 

 

I agree to complete the works herein set forth on or before the date specified under the Zone 

Contract Agreement herein before referred to in conformity with the drawings hereto annexed and in 

accordance with the General and Special (if any) Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the Standard 

Specifications of HRIDC updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents . 

I also agree to maintain such works for the period specified below from the date of completion: 
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(a)  Repair and maintenance work including white/color washing: three calendar months from 

date of completion.  

(b)  All new works except earth work: Six calendar months from date of completion. 

Contractor _______________ (Signature) HRIDC: Designation _____________  

Address __________________________ 

   For President of India) 

Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________ _________________________ 

2. _________________________                      _________________________ 

 _________________________                      __________________________     

           _________________________ __________________________ 
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ANNEXURE - IV 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between 

President of India acting through the HRIDC Administration hereafter called the "HRIDC" of the one 

part and ___________________________herein after called the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the HRIDC for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard 

General Conditions of Contract, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the Specifications of _____________ updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender documents 

and the applicable Standard Schedule of Rates (SSOR) of ___________ updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the Special 

Conditions and Special Specifications, if any and in conformity with the drawings here-into annexed 

AND WHEREAS the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by 

the HRIDCs, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth 

and shall execute the same with great promptness, care and accuracy in a workman like manner to the 

satisfaction of the HRIDC and will complete the same in accordance with the said specifications and 

said drawings and said conditions of contract on or before the ______ day of ___________ 20___ and 

will maintain the said works for a period of ________Calendar months from the certified date of their 

completion and will observe, fulfill and keep all the conditions therein mentioned (which shall be 

deemed and taken to be part of this contract, as if the same have been fully set forth herein), AND the 

HRIDC, both hereby agree that if the Contractor shall duly perform the said works in the manner 

aforesaid and observe and keep the said terms and conditions, the HRIDC will pay or cause to be paid 

to the Contractor for the said works on the final completion thereof the amount due in respect thereof at 

the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)             HRIDC: Designation ___________                                                               

Address _________________________  (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 
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ANNEXURE-V 
 
 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER 

ALONG WITH THE TENDER DOCUMENTS 

(To be executed in presence of Notary public on non-judicial stamp paper of the value of 

Rs. 100/-. The stamp paper has to be in the name of the Tenderer) * 

 

I …………………………………... (Name and designation) ** appointed as the attorney/ 

authorized signatory of the Tenderer (including its constituents), 

 M/s. ___________________having its office at…………(hereinafter called the Tenderer) for 

the purpose of the Tender documents for the work of ( Name of work )** as per the Tender 

No.______________ of Haryana Rail Infrastructure Development Corporation (HRIDC), do hereby 

solemnly affirm and state on behalf of the Tenderer including its constituents as under: 

 

1. I/We the Tenderer (s), am/are signing this document after carefully reading the contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

 

3. I/we hereby declare that I/we have downloaded the tender documents from the website 

https://etenders.hry.nic.in. I/we have verified the content of the document from the website and there 

is no addition, no deletion or no alteration to the content of the tender document. In case of any 

discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the 

contract, the master copy available with HRIDC shall be final and binding upon me/us. 

 

1. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 

and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

 
 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date of submission of 

bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

 
 

8.  I/we understand that if the contents of the certificate submitted by us are found to be forged/false or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid 

Security besides banning of business for a period of up to two years. Further, I/we (insert name of 

the tenderer) **_____________and all my/our constituents understand that my/our offer shall be 

summarily rejected 
 

https://etenders.hry.nic.in/
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9. I/we also understand that if the contents of the certificates submitted by us are found to be false/forged 

or incorrect at any time after the award of the contract, it will lead to termination of the contract, 

along with forfeiture of Bid Security/SD and Performance guarantee besides any other action 

provided in the contract including banning of business for a period of up to two years. 

 

10.  I/We have read the clause regarding restriction on procurement from a bidder of a country which     

shares a land border with India and certify that I am/We are not from such a country or, if from such 

a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all 

the requirements in this regard and am/are eligible to be considered (evidence of valid registration 

by the competent authority is enclosed). 

 

SEAL AND SIGNATURE 

OF THE TENDERER 

 Place: 

              

             Dated:    

 

 ** The contents in italics are only for guidance purpose. Details as appropriate are to be filled 

in suitably by tenderer. 
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ANNEXURE-V(A) 
 

 

This certificates is to be given by Attorney/Authorized signatory/each member of Partnership 

firm/Joint Venture(JV)/Hindu Undivided Family(HUF)/Limited Liability Partnership(LLP) etc. 

 

I/We …………………………(Name), attorney/Authorized signatory of the 

……………………. (Constitute firm/Constitute partner) and member/partner of the 

…………………………… (tendering firm)here by solemnly affirm and state as under : 

 

1. I/We certify that…………… (constituent firm/constituent partner) is /are not blacklisted or 

debarred by Railway or any other Ministry/Department of Govt. of India from participation 

in tender on the date of submission of bids either in individual capacity or as a HUF/member 

of the partnership firm/LLP/JV/Society/Trust. 

 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country 

which shares a land border with India and certify that I am/we are not from such a country or, 

if from such a country, have been registered with the competent authority. I/we here by certify 

that I/we fulfil all the requirement in this regards and am/are eligible to be considered 

(evidence of valid registration by the competent authority is enclosed), 

 

 

 

 SEAL AND SIGNATURE 

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 Place: 

              

             Dated:    
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ANNEXURE – VI  

 

TENDERER’S CREDENTIALS (BID CAPACITY) 

 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria include bid 

capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than the 

total bid value of the present tender. The available bid capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Value of existing commitments and balance amount of ongoing works with the tenderer as on date 

one month prior to the tender closing date to be completed in next ‘N’ years. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of 

the previous three financial years or the current financial year (up to date of inviting 

tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of HRIDC for statement of all works in progress and also the works 

which are awarded to tenderer but yet not started upto the date of inviting of tender for 

calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in any one of 

the previous three financial years or the current financial year (up to date of inviting 

tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 

either in individual capacity or as a member of other JV as per the prescribed proforma 

of HRIDC for statement of all works in progress and also the works which are awarded 

to each member of JV either in individual capacity or as a member of other JV but yet 

not started upto the date of inviting of tender for calculating B. In case of no works in 

hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in 

an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for 
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the purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender 

under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 

capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall 

be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the 

tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, 

his offer shall not be considered even if he has been found eligible in other eligibility 

criteria/tender requirement. 
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Annexure –VIA 

 

    Bank Guarantee Bond from any scheduled commercial bank of India 
(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

HRIDC ,  

Beneficiary: ………………………………………………. HRIDC 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of Contract 

Signing Authority), …….. HRIDC, ……………., …. (hereinafter called “The HRIDC”) having 

invited the bid for___________through Notice inviting tender (NIT) No.._____________, We have 

been informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 

intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 

Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its 

Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request of 

the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the HRIDC: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf 

of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to 

the HRIDC full amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the HRIDC any amount up 

to and including aforementioned full amount without any demur, reservation or recourse. Any such 

demand made by the HRIDC on the Bank shall be final, conclusive and binding, absolute and 

unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 

Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by HRIDC 

without any reference to the Bidder and without the HRIDC being required to show grounds or give 

reasons for its demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 

documents, which have been or may be made between the HRIDC and the Bidder, will in any way 

absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any 

requirement for notice of any such change, addition or modification made by HRIDC at any time. 
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6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid].  Any 

demand in respect of this Guarantee should reach the Bank within the validity period of Bid 

Security. 

 

7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and HRIDC herein before used shall include their respective successors and 

assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the HRIDC. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 

 

 

 

 

 

 

 

 

 

 

 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) 

of Bidder in favour of the HRIDC. The Bank, under this Guarantee, shall be deemed as Principal 

Debtor of the HRIDC. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

          [P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the final 
document. 
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Annexure –VIB 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange  

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

3. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. 

4. The information supplied shall be substantiated by data in the audited balance sheets and profit 

and loss accounts for the relevant years in respect of the bidder or all members constituting the 

bidder.  

5. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 

Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of 

all observations/notes in Auditor’s reports. _____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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ANNEXURE – VII 

 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 

Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. __________________________________________ 

Ref:  _______________________________________ (Quote specific application of Contractor for 

extension to the date received) ___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is _______________. From the 

progress made so far and the present rate of progress, it is unlikely that the work will be completed by 

the above date (or ‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the competent 

authority, although not bound to do so, hereby extends the time for completion from ______________ 

to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the 

work after the expiry of _______________________ (give here the stipulated date for completion 

with/without any liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 

17B of the Standard General Conditions of Contract for the extended period, notwithstanding the grant 

of this extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 

conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to complete the 

work by ______________ (here mention the extended date), further action will be taken in terms of 

Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 

 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK  

 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through 

various letters of even no. ________________, dated __________; you have failed to show adequate 

progress of work so as to complete the contract within the original / extended date of completion of 

contract and part(s) of contract work are yet to be started/ still lagging behind the agreed program of 

work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office letter no. ___________ ________, dated __________ in 

reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard 

General Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, 

to be mentioned) and commence / to make good the progress for part(s) of works detailed above, 

failing which action as provided in Clause 40A of the Standard General Conditions of Contract shall 

be commenced after expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned 

above to any of the existing or new contractor without your participation and at your Risk & Cost, not 

exceeding the value of Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIB 

 

 

NOTICE FOR PART OF CONTRACT WORK OFFLOADE 

 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have taken no/inadequate 

action to deploy adequate resources to commence the part(s) of work/show adequate progress of the 

part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of work/show 

adequate progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A 

of the Standard General Conditions of Contract, few part(s) of the work under the contract have been 

offloaded and being executed by other mode(s) at the cost detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of 

the Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The 

details of part(s) of the work under the contract which have been offloaded and being executed by 

other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  alongwith 

approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 

45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is 

determined as Rs. ___________, over& above the cost of execution under this contract (including the 
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PVC amount payable as per contract, as on the date of issue of this notice). This additional cost shall 

be recovered from your next on account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to offloading of 

above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 

 



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        147 

ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 

(b) Date _____________ 

2. Name of person examined __________________________ 

3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 

4. Sex ___________________________ 

5. Residence: 

____________________________________________________________________ 

6. Physical fitness 

7. Identification marks ______________ 

8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of being 

employed in a factory or on a work requiring manual labour and that his/her age as nearly as 

can be ascertained from my examination, is ______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as 

an adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or  ____________ 

(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability should be 

clearly stated. 
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ANNEXURE – IX 

 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through 

various letters of even no. ________________, dated __________; you have failed to start work/show 

adequate progress and/or submit detailed programme for completing the work/ part of work (details of 

part of work to be mentioned). 

2. Your attention is invited to this office. ___________ ________, dated __________ in reference 

to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of the Standard 

General Conditions of Contract to commence works / to make good the progress, failing which further 

action as provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your 

Contract and complete the balance work without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given 

to you under this office letter of even no., dated ____________; but you have taken no action to 

commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing which and 

on expiry of this period your above contract will be rescinded and the work under this contract will be 

carried out independently without your participation and your Security Deposit shall be forfeited and 

Performance Guarantee shall also be encashed and any other consequences which may please be 

noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

 

PROFORMA OF TERMINATION NOTICE 

 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

_______________; but you have taken no action to commence the work/show adequate progress of the 

work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in 

terms of Clause 62 of the Standard General Conditions of Contract and the balance work under this 

contract will be carried out independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or a partnership firm/JV is 

hereby debarred from participation in the tender for executing the balance work and your Security 

Deposit shall be forfeited and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given 

to you under this office letter of even no., dated ____________; but you have taken no action to 

commence the work/show adequate progress of the part of work…………………..(details of part to be 

mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions 

of Contract to commence works / to make good the progress of works, failing which and on expiry of 

this period your above part of work…………………(Details of part to be mentioned) in contract will 

be rescinded and the work will be carried out independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be required 

for balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract shall stands reduced to ……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

_______________; but you have taken no action to commence the work/show adequate progress 

of the part of work…………………..(details of part to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the same 

will be carried out independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or a partnership firm/JV 

is hereby debarred from participation in the tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued 

any completion certificate for the contract. However, no additional Performance Guarantee shall 

be required for balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the President 

of India, acting through the _____________ HRIDC Administration having his office at ______ 

herein after called the HRIDC of the one part and _________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the 

first part being agreement Number _________dated ____for the performance __________herein 

after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be completed 

by the party hereto of the second part on _______date last extended and whereas the party hereto 

of the second part has executed the work to the entire satisfaction of the party hereto of the first 

part.   

4. And whereas the party hereto of the first part already made payment to the party hereto of the 

second part diverse sums from time to time aggregating to ₹ _____ including the Final Bill 

bearing voucher No.________ dated_________of value ____________________ duly adjusted 

as per price variation clause, if applicable (the receipt of which is hereby acknowledged by the 

party hereto of the second part in full and final settlement of all his /its claims under the principal 

agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through the 

Final Bill bearing voucher No.____________ dated _________duly adjusted as per price 

variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the party 

thereto of the second part) from the party hereto of the first part in full and final settlement of all 

his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by 

the party hereto of the first part to the party hereto of the second part against all outstanding dues 

and claims for all works done under the aforesaid principal agreement excluding the Security 

Deposit, the party hereto of the second part have no further dues of claims against the party 

hereto of the first part under the said Principal Agreement. It is further agreed by and between 

the parties that the party hereto of the second part has accepted the said sums mentioned above 

in full and final satisfaction of all its dues and claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto of the 

second part diverse sums from time to time aggregating to ₹ _____ through various On Account 

Bills (the receipt of which is hereby acknowledged by the party hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ through various 

On Account Bills (the receipt of which is hereby acknowledged by the party thereto of the second 

part) from the party hereto of the first part and party hereto of the second part have accepted 

final measurements recorded on Page No….. to Page No…. of Measurement Book No……….and 

corresponding Final Bill duly adjusted as per price variation clause (PVC), if applicable, for 

full and final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid 
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through various On Account Bills and sums to be paid through Final Bill duly adjusted as per 

price variation clause (PVC), if applicable, based on accepted final measurements including the 

Security Deposit by the party hereto of the first part to the party hereto of the second part against 

all outstanding dues and claims for all works done under the aforesaid principal agreement, the 

party hereto of the second part have no further dues of claims against the party hereto of the 

first part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be deemed 

to be non-existent for all purposes. 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses 

_______________________ 

ADDRESS:______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise 

disputes as to the construction and operation of this contract, or the respective rights and liabilities, 

withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes as 

to the construction and operation of this contract, or the respective rights and liabilities, withholding of 

certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent ___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the 

applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment Act. 

We further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of the 

Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 

 

  



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        156 

ANNEXURE-XVI 

 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General 

Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as Railway 

Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. The details 

of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient 

time to the arbitration and in particular to finish the entire arbitration within twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to the 

arbitration and in particular to finish the entire arbitration within twelve months. The list of such 

circumstances is as under: 
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ANNEXURE-XVII 

 

AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM 

(To be executed non judicial stamp paper of appropriate value as per law of state Concerned-Non-

Judicial stamp paper should be purchased in the name of proprietor of the firm) 

 

I………………..S/o Shri ………………….aged about …………………..years 

R/o……………………………………………………………………………….do hereby solemnly 

affirm and declare as under: 

 

1. That I am running a business in the name and style of M/S………………………..which is a sole 

proprietorship firm, and which has got GST registration No……………. 

2. That I am the sole proprietor of the said firm M/S 

……………………………………………………………………………………………. 

3. That the Head office of the above named firm is situated at 

………………………………………………………………………….. 

 

DEPONENT 
 

Verification: 

 

Verified at……………. on this …………day of………..that the contents of my above affidavit are true 

and correct to the best of my knowledge and belief and nothing material has been concealed therefrom. 

 

DEPONENT 

(seal and signature of Notary Public) 

 

Notes: 1. The document should be notarized at its place of execution (Place of signing the 

document) 

2. Each page of the document should be signed by executants 
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ANNEXURE-XVIII 

 

POWER-OF-ATTORNEY FOR SIGNING OF BID ON BEHALF OF 

PARTNERSHIP FIRM 

 

(To be executed non judicial stamp paper of appropriate value as per law of state Concerned-Non-

Judicial stamp paper should be purchased in the name of partners of the firm) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE 

 

(1)………………………….. S/o Shri………………R/o…………………………. 

 

(2)………………………….. S/o Shri………………R/o…………………..……… 

 

(3)……………………… … S/o Shri……………….R/o…………………………. 

 

(4)…………………………. S/o Shri……………… R/o………………….……… 

 

all are the partners of a partnership firm namely M/S……………………….… …………………. (Name 

of firm) hereinafter referred to as ‘firm’, which is registered at Registration No………………by 

Registrar of Firms…………………………. The firm is having its head office 

at……………………………………………………………………………….. (hereinafter to be 

referred as the 'Firm'). 

 

AND WHEREAS we all the above named partners have on………………….(date) given our consent 

on behalf of firm to participate in the tender No.___________________________________ issued by 

HRIDC for the work namely 

“______________________________________________________________” 

We the above named partners of above named firm do hereby irrevocably constitute, nominate, appoint 

and authorize Mr./ Ms. ____________S/o 

Shri____________(address)______________________&Mr./ Ms. ____________S/o 

Shri____________(address)______________________ as our true and lawful attorney (hereinafter 

referred to as “Attorney”) of the firm to jointly or severally exercise all or any of the following powers 

for and on behalf of M/S ………………… ……………………………………………………… (name 

of firm) in connection with aforesaid bid: 

 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the firm. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of firm. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to 

make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the firm in connection with completion of aforesaid tender work and to enter 

into liability against the firm. 

4. To sign, execute the contract with HRIDC for and on behalf of the firm. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without obtaining 

previous written consent of HRIDC. 
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We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys or 

either of them under the authority of this power shall be construed as acts, deeds and things done by the 

firm and we hereby undertake to confirm and ratify all and whatsoever the said Attorneys or either of 

them shall lawfully do or cause to be done by virtue of the powers hereby given. 

Specimen signatures of the Attorney are appended below. 

IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 

this………………… day of………………… 20…. , in presence of: 

WITNESSES: 

1. Signature 

Name: 

Address: 

Executants Partners 

(Name)(Signature) 

1…………………………….. 

2. …………………………….. 

3. …………………………….. 

4. …………………………….. 

2. Signature 

Name: 

Address: 

 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

(1) Name…………………………… Signature…………………… 

(2) Name…………………………… Signature……………………… 

Executed and Signed before me on this…………day of ……. At ……………………………..(place). 

 

(Seal and signature of Notary Public) 

Notes: 

1. In this format space has been provided for entering details of four partners & two attorney holders 

however if the numbers vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 
3. Each page of the document should be signed by executants. 
4. The power of attorney should be duly registered. 
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ANNEXURE-XIX 

                                    

MEMORANDUM OF UNDERSTANDING FOR JV 

 

(The memorandum of understanding shall be submitted in following format on the non-judicial stamp 

of Rs.100/- duly notarized) 

 

NOW THIS Memorandum of Understanding is executed at …………………. (Name of Place) 

on this date ………………… (DD/MM/YY) between M/s……………………..(Name of first 

constituent and address) as the first party represented by Shri ………………………………and 

M/s…………………………… (Name of 2ndconstituent and address) represented by Shri 

……………………….. as the second party and so on 3rd, 4th& 5th subsequent parties. (the expression 

and words of first and second and other shall mean and include their heirs successors, assigns, nominees, 

execution, administrators and legal representatives respectively). 

 

WHEREAS all the parties are engaged mainly in the business of execution of Civil Engineering 

and general contracts for various Government Departments and organizations. 

 

AND WHEREAS the parties herein above mentioned are desirous of entering into a joint venture 

for carrying out civil engineering and/or contract works in connection with Tender No. ………………… 

(Name of work)…………………………… as mutually decided between members of Joint Venture 

Agreement. 

 

1. That we M/s…………………………….. (JV firm) on behalf of all members of this joint venture 

agreement agreed that M/s ……………………………… will be “Lead Partner” of this Joint Venture. 

 

2. That under this MOU, the work will be done jointly by M/s ………………………….. the first party 

and M/s ……………………… the second and so on ……………..in the name and style of 

……………………………….(Name ) ( joint venture firm). 

 

3. That we JV firm M/s …………………………. on behalf of all the members of JV firm shall be 

legally liable, severally and jointly responsible/ liable for the satisfactory/ successful execution/ 

completion of the works including maintenance period in all respects and in accordance with terms and 

conditions of the contract. 

4. That we M/s JV firm…………………………….. on behalf of all the members of the JV firm to 

which the contract is awarded, shall be jointly and severally liable to the Employer (HRIDC) for 

execution of the project in accordance with General and Special Conditions of the Contract. The JV 

members shall also be liable jointly and severally for the loss, damages caused to HRIDC during the 

course of execution of the contract or due to non-execution of the contract or part thereof. 

5. M/s ……………………(Name of Lead Firm ) of JV firm shall be the lead member of the JV firm 

who shall have a majority ……………..% share of interest in the JV firm. The other (One/Two) 

members shall have following share: - M/s ………….. (Name of Second Firm) have ……. % and M/s 

………….. (Name of Third Firm if any) have ………% share of interest in the JV Firm.  

6. That this JV shall be valid during the entire currency of the contract including the period of extension, 

if any, and the maintenance period after the work is completed. 

7. That we all the Joint Venture members authorize M/s …………………………………….…one of 

the members on behalf of the JV firm to deal with the tender, sign the agreement or enter into contract 
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in respect of the said tender, to receive payment, to witness joint measurement of work done, to sign 

measurement books and similar such action in respect of the said tender/contract. All notices/ 

correspondence with respect to the contract would be sent to this authorized member 

………………………………. (address) of the JV firm. 

8. That no member of the JV shall have the right to assign or transfer the interest right or liability in the 

contract without the written consent of the other members and that of the Employer (HRIDC) in respect 

of the said tender/contract. 

9. That we all the members of the JV certify that we have not been black- listed or debarred by Railways 

or any other Ministry/Department /PSU (Public Sector Undertaking) of the Govt. of India/ State Govt. 

from participation in tenders/contract in the past either in our individual capacity or as a member of the 

JV firm or partnership firm in which they were members/partners. 

10. That this Joint Venture MOU shall in all respect be governed by and interpreted in accordance with 

Indian Laws. 

 

Now the parties have joined hands to form this MOU on this date ……………(DD/MM/YY) 

with reference to and in confirmation of their discussions and understanding brought on record on date 

…………………. (DD/MM /YY). 

 

In witness thereof all/both the above-named parties have set their respective hands on this MOU 

on the day, month and year first above mentioned, in the presence of the following witnesses: 

 

1 First party (authorized signatory) 

 

 

2 Second party (authorized signatory) 

 

 

3.Third party (if any) (authorized signatory) 

 

With Seal of parties 

Witnesses with name & address: 

 

1……………………………            2………………………... 

 

Date…… 

 

Place……. 

 

Note: Should MOU be in more than one separate page; each page shall be signed by the authorized 

signatory.  
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ANNEXURE-XX 

 

POWER-OF-ATTORNEY ON BEHALF OF THE JOINT VENTURE 

 

(To be executed non judicial stamp paper of appropriate value as per law of state Concerned-Non-

Judicial stamp paper should be purchased in the name of the members of Joint Venture) 

 

KNOW ALL MEN BY THESE PRESENTS THAT WE THE PARTIES whose details are given here 

under: 

1. ……………………………………………………………………………. (name of constituent) 

……………………………………….. (address) as the first party. 

2. ……………………………………………………………………………. (name of constituent) 

……………………………………….. (address) as the second party. 

Have entered into a Joint Venture agreement for the purpose of securing the work advertised by 

HRIDC vide NIT No………………………………………………………. details of works are as 

under: 

“………………………………………………………………………………………………………

…………………………………………” 

The aforesaid Joint Venture shall be known by the name 

“………………………………………………..” (Hereinafter called the Joint Venture Which 

Expression shall unless repugnant to the context or meaning thereof, include its successors, 

administrators and assigns. 

 

We the above said parties, through this power of Attorney do hereby irrevocably constitute, nominate, 

appoint and authorize Mr./ Ms. ____________S/o Shri ____________(address) who is presently 

holding the position of ………………………………… in ………………………………………the 

firm/ company as our true and lawful attorney (hereinafter referred to as “Attorney”) of the Joint Venture 

to jointly or severally exercise all or any of the following powers for and on behalf of “ 

………………………………………………………………………… (name of JV) in connection with 

aforesaid bid: 

 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the Joint 

Venture. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of Joint Venture 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to 

make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the Joint Venture in connection with completion of aforesaid tender work 

and to enter into liability against the Joint Venture. 

4. To sign, execute the contract with HRIDC for and on behalf of the Joint Venture. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above on behalf of Joint Venture. 

The Joint Venture agrees and undertakes that in the event of any change in the constitution of the 

Joint Venture the rights and obligations of the Joint Venture shall continue to be in full force without 

any effect thereof. 

We all the members of Joint Venture undertake that we shall not cancel or amend this Power of 

Attorney unilaterally and without prior written consent of HRIDC. 
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AND the Joint Venture hereby agrees that all acts, deeds or things lawfully done by the said Attorneys 

or either of them under the authority of this power shall be construed as acts, deeds and things done by 

the Joint Venture and the Company hereby undertakes to confirm and ratify all and whatsoever the said 

Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby given. 

IN WITNESS WHEREOF the members constituting the Joint Venture as aforesaid have executed these 

present, on this………………… day of………………… 20…. , under the common seal(s)/seals of their 

companies and/or firms(s), in presence of: 

 

WITNESSES: 

1. Signature 

Name: 

Address: 

Signature of authorized signatories & their 

Seals:  

1. First Party (Signature): 

Name: 

Seal: 

 

2. Signature 

Name: 

Address: 

2. Second Party (Signature): 

Name: 

Seal: 

 

Specimen Signatures of Attorney Holder in token of acceptance: 

 

Name………………………Signature………………… 

 

Executed and Signed before me on this…………day of ………………. At …………………………….. 

(place). 

(seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV 

however if the number vary the details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE-XXI 

 

CONSENT OF PARTNERS OF PARTNERSHIP FIRM FOR SIGNING JOINT VENTURE 

 

(To be executed on non-judicial stamp paper as per tender conditions, Non-Judicial stamp paper 

should be purchased in the name of partners of the firm) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE : 

(1)………………………….. S/o Shri……………. R/o…………………………. 

(2)………………………….. S/o Shri………….…… R/o…………………..……… 

(3)……………………… … S/o Shri……………… R/o…………………………. 

(4)…………………………. S/o Shri…………….. R/o………………….……… 

all are the partners of a partnership firm namely M/S ………………… ……………………(Name of 

firm) hereinafter referred to as ‘firm’, which is registered at Registration No………………………by 

Registrar of Firms…………………………. The firm is having its head office 

at…………………………………………………………………………….. 

AND WHEREAS it has come to our knowledge that NIT No.________________________________ 

has been issued by HRIDC for the work namely 

“____________________________________________________________________________” 

We all the above named partners on behalf of the above named firm hereby give our consent to 

participate in the above tender in Joint Venture. 

Further we all the above named partners on behalf of the above named firm hereby give our consent to 

enter in to Joint Venture agreement, with M/S__________________________& 

M/S___________________________ (name of other constituent(s) of joint venture) and to participate 

in tender as Joint Venture aforesaid. 

Date: 

Place: 

Executants Partners 

(Name )( Signature) 

1………………………………………………………………….. 

2. ……………………………..………………………………….. 

3. ……………………………..………………………………….. 

4. ……………………………..………………………………….. 

 

(seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of four partners and two JV 

constituents however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants.  
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          ANNEXURE-XXII 

 

POWER-OF-ATTORNEY FOR SIGNING JOINT VENTURE AGREEMENT ON BEHALF 

OF PARTNERSHIP FIRM 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned-Non-

Judicial stamp paper should be purchased in the name of partners of the firm) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE 

(1)………………………….. S/o Shri………………. R/o…………………………. 

(2)………………………….. S/o Shri…………….… R/o…………………..……… 

(3)……………………… … S/o Shri……………….. R/o…………………………. 

(4)…………………………. S/o Shri……….………. R/o………………….……… 

 

All are the partners of a partnership firm namely M/s. 

……………………………………………….Name of firm) hereinafter referred to as ‘firm’, which 

is registered at Registration No………………by Registrar of Firms…………………………. The 

firm is having its head office at……………………………………………………………….. 

(hereinafter to be referred as the 'Firm'). 

 

AND WHEREAS we all the above named partners have on………………….(date) given our consent 

on behalf of firm to participate in the tender No.___________________________________ issued 

by HRIDC for the work namely 

“_________________________________________________________________________”in 

Joint Venture with M/S……………………….& M/S…………………………………….. 

 

We the above named partners of above named firm do hereby irrevocably constitute, nominate, appoint 

and authorize Mr./ Ms. ____________S/o 

Shri____________(address)______________________&Mr./ Ms. ____________S/o 

Shri____________(address)______________________ as our true and lawful attorney (hereinafter 

referred to as “Attorney”) of the firm to jointly or severally exercise all or any of the following powers 

for and on behalf of M/S ………………… ……………………………………………………… (name 

of firm) in connection with aforesaid bid: 

1. To enter into and execute and sign JOINT VENTURE agreement, on behalf of our firm with 

M/S………………………………………& M/S………………………………………………. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. in connection with 

aforesaid bid. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to 

make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the firm in connection with completion of aforesaid tender work and to enter 

into liability against the firm. 

4. To sign, execute the contract with HRIDC for and on behalf of the firm. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above and to enter into liability against the firm. 

 

We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without obtaining 

previous written consent of HRIDC. 



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        166 

 

We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys or 

either of them under the authority of this power shall be construed as acts, deeds and things done by the 

firm and we hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of 

them shall lawfully do or cause to be done by virtue of the powers hereby given. 

Specimen signatures of the Attorney are appended below. 

IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 

this………………… day of………………… 20…. , in presence of: 

WITNESSES: 

1. Signature 

Name: 

Address: 

Executants Partners 

(Name)                          (Signature) 

1 ………………………………….. 

2 …………………………………. 

3………………………………….. 

4………………………………….. 

2. Signature 

Name: 

Address: 

 

 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

(1) Name………………………………Signature…………………… 

(2) Name………………………………Signature…………………… 

 

Executed and Signed before me on this…………day of ……… At ……………………………..(place). 

 

 

 

(Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of four partners, two constituents 

of JV and two attorney holders, however if the number vary the details may accordingly be 

entered. 

2. The document should be notarized at its place of execution. 

3. Each page of the document should be signed by executants 
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ANNEXURE-XXIV 

 

AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM WHEN PARTICIPATING IN JOINT 

VENTURE 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned- Non-

Judicial stamp paper should be purchased in the name of proprietor of the firm) 

I…………………….S/o Shri…………………………………….aged about …………………..years 

R/o……………………………………………….do hereby solemnly affirm and declare as under: 

1. That I am running a business in the name and style of M/s…………………………. which is a sole 

proprietorship firm and which has got GST registration No……………………... 

2. That I am the sole proprietor of the said firm M/S 

……………………………………………………………………………………………… 

3. That the Head office of the above named firm is situated 

at……………………………………………………………………………………………. 

4. That I through my above named firm shall participate in the tender 

No.____________________________ issued by HRIDC for the work namely 

“___________________________________________________________________________” in 

Joint Venture and for the purpose shall enter into and execute joint venture agreement with 

M/S__________________________& M/S___________________________ (name of other 

constituent(s) of joint venture). 

 

DEPONENT 

 

Verification: 

Verified at………….on this …………day of…………..that the contents of my above affidavit are true 

and correct to the best of my knowledge and belief and nothing material has been concealed therefrom. 

 

DEPONENT 

 

(Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV 

however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE-XXV 

 

BOARD’S RESOLUTION OF COMPANY FOR ENTERING INTO JOINT VENTURE  

(To be printed on Company’s letter head) 

 

 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF 

DIRECTORS OF (Company Name) ___________________________________ 

(CIN_________________________________) (hereinafter referred to as company) HELD ON (Date) 

_______________ AT (Address) ______________________ 

 

Whereas the Board has been described about NIT No.___________________________________ 

issued by HRIDC for the work namely “_________________________________”. 

 

Board discussed the matter and after discussion following resolution was passed: 

 

RESOLVED THAT the company (company name) shall participate in the above tender in Joint Venture 

and for the purpose the company shall enter into and execute joint venture agreement, with 

M/S__________________________& M/S___________________________ (name of other 

constituent(s) of joint venture). 

 

Resolved further that the Board authorizes, Mr. /Ms. __________________________&Mr./Ms. 

__________________________ (name and designation) of the company, to jointly or severally, sign 

joint venture agreement, and to sign such other documents and to do any other act and complete requisite 

formalities on behalf of the company in connection with completion of aforesaid tender work and to 

enter into liability against the company. 

 

Resolved further that Board authorizes Mr./Ms.___________________________________(name and 

designation) of the company to execute Power of Attorney in terms of this resolution in favor of 

Mr./Ms.____________________________&Mr./Ms.______________________________ the 

person(s) above named. 

 

The acts done and documents executed by such above named authorized person(s) shall be binding on 

the company. 

 

For the Organization, 

 

(Seal of company & Signature of authorized person) 

Name: __________________________________ 

Designation: _________________ 

Place: 

Dated: 

Executed and Signed before me on this…………day of …………At …………………………..(place). 

 

 

(Seal and signature of Notary Public) 
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Notes: 1. In this format space has been provided for entering details of two constituents of the JV and 

two authorized persons however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by authorized signatory(s). 
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ANNEXURE-XXVI 

 

POWER-OF-ATTORNEY BY A COMPANY (incorporated under companies Act) for entering 

into JOINT VENTURE AGREEMENT 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned 

Non-Judicial stamp paper should be purchased in the name of the company) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 

……………………………………………………… (name of company & CIN number) is a Company 

registered under the Companies Act, 2013, and having its registered office at………………… 

(Hereinafter called the 'Company'). 

 

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 

of the Board of directors of the company the company (company name) has decided to participate in the 

tender No.___________________________________ issued by HRIDC for the work namely 

“___________________________________________________” 

in Joint Venture and for the purpose the company shall enter into and execute joint venture agreement 

with M/S_________________________ & M/S___________________________(name of other 

constituent(s) of joint venture) AND THAT M/S___________________________(name of the lead 

member of joint venture) shall act as the lead member of above mentioned joint venture. 

 

I………………………………………………………(name and designation) the authorised 

representative of M/S ………………… ……………………………………………………… (name of 

company) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, 

nominate, appoint and authorize Mr./ Ms. 

____________(designation)____________(address)______________________&Mr./ Ms.Mr./ Ms. 

____________(designation)____________(address)______________________who is/are presently 

holding the above mentioned position in the company as our true and lawful attorney (hereinafter 

referred to as “Attorney”) of the company to jointly or severally exercise all or any of the following 

powers for and on behalf of M/S ………………… ……………………………………………………… 

(Name of company & CIN number) in connection with aforesaid bid: 

 

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been 

approved by the company, on behalf of the company with above named constituents for 

participating in the aforesaid bid of the HRIDC on behalf of the company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To do any other act and complete requisite formalities on behalf of the company in connection 

with completion of aforesaid tender work and to enter into liability against the company. 

4. And generally, to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

The company agrees and undertakes that in the event of any change in the constitution of the company 

the rights and obligations of the company shall continue to be in full force without any effect thereof. 

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining 

previous written consent of HRIDC. 
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AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 

either of them under the authority of this power shall be construed as acts, deeds and things done by the 

Company and the Company hereby undertakes to confirm and ratify all and whatsoever the said 

Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby given. 

IN WITNESS WHEREOF this deed has been signed and sealed by 

Shri…………………………………….. (name and designation), on this………………… day 

of………………… 20… , in presence of: 

 

WITNESSES: 

1. Signature 

Name: 

Address: 

Executants Signature & Seal of Company: 

Name: 

Designation: 

 

2. Signature 

Name: 

Address: 

 

 

 

Specimen Signatures of Attorney Holder in token of acceptance: 

(1) Name ………………………………Signature…………………… 

 

(2) Name …………………………………Signature………………… 

 

Executed and Signed before me on this…………day of ………………. At …………………………….. 

(place). 

 

(Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV and 

two authorized persons/attorney holders however if the number vary the details may 

accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants 
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ANNEXURE-XXVII 

 

Partner’s Resolution of LLP Firm for entering into Joint Venture (To be printed on LLP Firm’s 

letter head) 

 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS 

OF______________________________________________________________ (LLP Name) having 

LLPIN________________of 20…………….)(hereinafter referred to as LLP) HELD ON 

(Date)_______________ AT (Address) _____________________________________________  

 

Whereas the Partners have been described about NIT No.___________________________________ 

issued by HRIDC for the work namely 

“____________________________________________________________________________”. 

Partners discussed the matter and after discussion following resolution was passed:  

 

RESOLVED THAT the LLP……….. (LLP name) shall participate in the above tender in Joint Venture 

and for the purpose the LLP shall enter into and execute joint venture agreement, with 

M/s__________________________& M/s___________________________ (name of other 

constituent(s) of joint venture).  

Resolved further that the LLP/Partners authorize(s), Mr./ Ms. __________________________& Mr./ 

Ms. __________________________ (name and designation) of the LLP, to jointly or severally, sign 

joint venture agreement, and to sign such other documents and to do any other act and complete requisite 

formalities on behalf of the LLP in connection with completion of aforesaid tender work and to enter 

into liability against the LLP.  

 

Resolved further that LLP/Partners authorize(s) 

Mr./Ms.___________________________________(name and designation) of the LLP to execute 

Power of Attorney in terms of this resolution in favour of Mr./Ms.____________________________& 

Mr./Ms.______________________________ the person(s) above named.  

 

The acts done and documents executed by such above named authorized person(s) shall be binding on 

the LLP.  

 

For the Organization,  

 

(Seal of LLP & Signature of authorized person)  

Name of authorized person: __________________________________  

Designation: _________________  

Place:  

Dated:  

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place).  

 

(Seal and signature of Notary Public) 
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Notes: 1. In this format space has been provided for entering details of two constituents of the JV and 

two authorized persons however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by authorized signatory(s). 
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ANNEXURE-XXVIII 

 

POWER of ATTORNEY BY AN LLP Firm (incorporated under LLP Act) for entering into 

JOINT VENTURE AGREEMENT 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned 

Non-Judicial stamp paper should be purchased in the name of the LLP) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 

……………………………………………………… (name of LLP & LLPIN number) is a LLP 

registered under the LLP Act, 2008, and having its registered office at………………… (Hereinafter 

called the 'LLP') 

 

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 

of the Partners of the LLP, the LLP…………………………….. (LLP name) has decided to participate 

in the tender No.___________________________________ issued by HRIDC for the work namely 

“________________________________________________” 

in Joint Venture and for the purpose the LLP shall enter into and execute joint venture agreement with 

M/S_________________________ & M/S___________________________(name of other 

constituent(s) of joint venture) AND THAT M/S___________________________(name of the lead 

member of joint venture) shall act as the lead member of above mentioned joint venture. 

 

I………………………………………………………(name and designation) the authorised 

representative of M/S ………………… ……………………………………………………… (name of 

LLP) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, 

appoint and authorize Mr./Ms. 

____________(designation)____________(address)______________________ & Mr./Ms. 

____________(designation)____________(address)______________________who is/are presently 

holding the above mentioned position in the LLP as our true and lawful attorney (hereinafter referred to 

as “Attorney”) of the LLP to jointly or severally exercise all or any of the following powers for and on 

behalf of M/S ………………… ……………………………………………………… (Name of LLP & 

LLPIN number) in connection with aforesaid bid: 

 

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been approved 

by the LLP, on behalf of the LLP with above named constituents for participating in the aforesaid bid 

of HRIDC on behalf of the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To do any other act and complete requisite formalities on behalf of the LLP in connection with 

completion of aforesaid tender work and to enter into liability against the LLP. 

4. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the rights 

and obligations of the LLP shall continue to be in full force without any effect thereof. 

 

The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining previous 

written consent of HRIDC. 
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AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either 

of them under the authority of this power shall be construed as acts, deeds and things done by the LLP 

and the LLP hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of 

them shall lawfully do or cause to be done by virtue of the powers hereby given. 

 

IN WITNESS WHEREOF this deed has been signed and sealed by 

Shri……………………………(name and designation), on this………………… day 

of………………… 20… , in presence of: 

 

 

Specimen Signatures of Attorney Holder in token of acceptance: 

 

(1) Name ………………………………    Signature…………………… 

 

(2) Name ………………………………    Signature………………… 

 

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place). 

 

(Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV and 

two authorized persons/attorney holders however if the number vary the details may 

accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

           3. Each page of the document should be signed by executants. 
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ANNEXURE-XXIX 

 

POWER-OF-ATTORNEY FOR SIGNING OF BID (when Tenderer is company incorporated 

under Companies Act) 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned 

Non-Judicial stamp paper should be purchased in the name of the company) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 

……………………………………………………… (name of company & CIN number) is a Company 

registered under the Companies Act, 2013, and having its registered office at………………… 

(Hereinafter called the 'Company'). 

 

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 

of the Board of directors of the company the company (company name) have decided to participate in 

the tender No.___________________________________ issued by HRIDC for the work namely 

“_____________________________________________________” 

I………………………………………………………(name and designation) the authorised 

representative of M/S ………………… ……………………………………………………… (name of 

company) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, 

nominate, appoint and authorize Mr./ Ms. 

____________(designation)____________(address)______________________&Mr./ Ms.Mr./ Ms. 

____________(designation)____________(address)______________________who is/are presently 

holding the above mentioned position in the company as our true and lawful attorney (hereinafter 

referred to as “Attorney”) of the company to jointly or severally exercise all or any of the following 

powers for and on behalf of M/S ………………… ……………………………………………………… 

(name of company & CIN number) in connection with aforesaid bid: 

 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to 

make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the company in connection with completion of aforesaid tender work and to 

enter into liability against the company. 

4. To sign, execute the contract with HRIDC for and on behalf of the company. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

 

The company agrees and undertakes that in the event of any change in the constitution of the company 

the rights and obligations of the company shall continue to be in full force without any effect thereof. 

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining 

previous written consent of HRIDC. 

AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 

either of them under the authority of this power shall be construed as acts, deeds and things done by the 

Company and the Company hereby undertakes to confirm and ratify all and whatsoever the said 

Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 

Shri……………………………………..(name and designation), on this………………… day 

of………………… 20…. , in presence of: 

 

WITNESSES: 

1. Signature 

Name: 

Address: 

Executants Signature & Seal of Company: 

Name: 

Designation: 

 

2. Signature 

Name: 

Address: 

 

 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

(1) Name ………………………………… Signature………………… 

 

(2) Name…………………………………… Signature……………… 

 

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place). 

 

(Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two authorized persons/attorney 

holders however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
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ANNEXURE-XXX 

 

Board’s Resolution of company incorporated under companies Act for submitting Tender by 

company (To be printed on company’s letter head) 

 

 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF 

DIRECTORS OF (Company Name) 

___________________________________(CIN_____________________) (hereinafter referred to as 

company) HELD ON (Date) _______________ AT (Address) _____________________________ 

 

Whereas the Board has been described about NIT no.___________________________________ issued 

by HRIDC for the work namely “____________________________________________”. Board 

discussed the matter and after discussion following resolution was passed: 

 

RESOLVED THAT the company (company name) shall participate in the above tender. 

 

Resolved further that the Board authorizes, Mr./ Ms. __________________________&Mr./ Ms. 

__________________________ (name and designation) of the company, to jointly or severally sign and 

submit all the necessary papers, letters, forms, quotes, bids etc, negotiate, discuss, agree to make any 

amendments, alterations or modifications thereto and to make representations, submit papers, affidavits 

and to do any other act and complete requisite formalities on behalf of the company in connection with 

completion of aforesaid tender work and to enter into liability against the company. 

 

Resolved further that Board authorizes Mr./Ms.___________________________________(name and 

designation) of the company to execute Power of Attorney in terms of this resolution in favour of 

Mr./Ms.____________________________&Mr./Ms.___________________________ the person(s) 

above named. 

 

The acts done and documents executed by such above named authorized person(s) shall be binding on 

the company. 

 

For the Organization, 

 

(Seal of company & Signature of authorized person) 

 

Name: __________________________________ 

Designation: _________________ 

Place: 

Dated: 

Executed and Signed before me on this…………day of ……... At ……………………………..(place). 

 

(Seal and signature of Notary Public) 
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Notes: 1. In this format space has been provided for entering details of two authorized persons however 

if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by authorized signatory (s). 
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ANNEXURE-XXXI 

POWER-OF-ATTORNEY FOR SIGNING OF BID (when Tenderer is LLP Firm incorporated 

under LLP Act) 

 

(To be executed non judicial stamp paper of appropriate value as per law of state concerned 

Non-Judicial stamp paper should be purchased in the name of the LLP Firm) 

 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 

……………………………………………………… (name of LLP & LLPIN number) is a LLP Firm 

registered under the LLP Act, 2008, and having its registered office 

at…………………………………………………………………… (hereinafter called the 'LLP'). 

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 

of the Partners of the LLP the LLP……………………. (LLP name) have decided to participate in the 

tender No.___________________________________ issued by HRIDC for the work namely 

“_____________________________________________________” 

 

I……………………………………………………name and designation) the authorised representative 

of M/S ………………… ……………………………………………………… (name of LLP) duly 

authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, appoint and 

authorize Mr./Ms. 

____________(designation)____________(address)______________________&Mr./ Ms./Mr./Ms. 

_____(designation)____________(address)______________________who is/are presently holding the 

above mentioned position in the LLP as our true and lawful attorney (hereinafter referred to as 

“Attorney”) of the LLP to jointly or severally exercise all or any of the following powers for and on 

behalf of M/S ………………… ……………………………………………………… (name of LLP & 

LLPIN number) in connection with aforesaid bid: 

 

1. To sign and submit Tender and participate in the aforesaid bid of HRIDC on behalf of the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to 

make representations, submit papers, affidavits and to do any other act and complete requisite 

formalities on behalf of the LLP in connection with completion of aforesaid tender work and to enter 

into liability against the LLP. 

4. To sign, execute the contract with HRIDC for and on behalf of the LLP. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 

mentioned above. 

 

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the rights 

and obligations of the LLP shall continue to be in full force without any effect thereof. 

The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining previous 

written consent of HRIDC. 

 

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either 

of them under the authority of this power shall be construed as acts, deeds and things done by the LLP 

and the LLP hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of 

them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 

Shri……………………………………..(name and designation), on this………………… day 

of………………… 20…. , in presence of: 

 

WITNESSES: 

1. Signature 

Name: 

Address: 

Signatures of authorized representative & 

Seal of LLP: 

 

Name of authorized representative 

(Executant): 

Designation: 

2. Signature 

Name: 

Address: 

 

 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

 

(1)Name ………………………………… Signature………………… 

 

(2Name)……………………………………Signature……………… 

 

Executed and Signed before me on this…………day of ………………. At 

……………………………..(place). 

 

(Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two authorized persons/attorney 

holders however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
 
 
 

  



HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        182 

                                                                                                                                 ANNEXURE-XXXII 

 

DECLARATION 

 

 

I/We hereby solemnly declare that I/We visited the site of the work (as on top sheet) personally and have 

made myself/ourselves fully conversant of the conditions therein and particular the following: 

1. Topography of area. 
 

2. Soil strata at site of work. 
 

3. Sources and availability of construction materials. 
 

4. Rates for construction of material, water, electricity including all local taxes, royalties, octrois 

etc. 
 

5. Availability of local labour (both skilled and unskilled) and relevant labour rates and labour laws. 

 

6. The existing roads and approaches to the site of work and requirements for further service 

roads/approaches to be constructed by me/us. 
 

7. The availability and rates of private land etc. that shall be required by me/us for various purposes. 

 

8. Climatic conditions and availability of working days. 

 

I/We have quoted my/our rates for various items in the schedule of items, quantities and rates taking 

into account all the above factors also. 

 

 

 

                                                                                                    Signatures of the Tenderer/s 
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ANNEXURE-XXXIII 

 

INSTRUCTIONS REGARDING ELECTRONIC TENDERING SYSTEM 

 

These conditions will over-rule the conditions stated in the tender documents, wherever relevant 

and applicable. 

 

1. Registration of bidders on e-tendering Portal: 

All the bidders intending to participate in the tenders process online are required to get registered on the 

centralized e-tendering Portal i.e. https://etenders.hry.nic.in. Please visit the website for more details. 

 

2. Obtaining a Digital Certificate: 

2.1. The Bids submitted online should be encrypted and signed electronically with a Digital Certificate 

to establish the identity of the bidder bidding online. These Digital Certificates are issued by an 

Approved Certifying Authority, by the Controller of Certifying Authorities, Government of India. 

 

2.2. A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card) and 

Address proofs and verification form duly attested by the Bank Manager/ Postmaster/ Gazetted 

Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For 

more details please visit the website– https://etenders.hry.nic.in. 

 

2.3. The bidders may obtain Class-II or III digital signature certificate from any Certifying Authority 

or Sub-Certifying Authority authorized by the Controller of Certifying Authorities or may obtain 

information and application format and documents required for the issue of digital certificate from. 

 

2.4. The bidder must ensure that he/she comply by the online available important guidelines at the 

portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token 

carrying DSCs. 

 

Ms. Manju Aggarwal 

Technical Director, 

Scientist-E, NIC. 

Panchkula. 

E - mail: a.manju@nic.in 

Help Desk: 0172 – 584257, 94170-69017. 

 

2.5. Bid for a particular tender must be submitted online using the digital certificate (Encryption & 

Signing), which is used to encrypt and sign the data during the stage of bid preparation. In case, 

during the process of a particular tender, the user loses his digital certificate (due to virus attack, 

hardware problem, operating system or any other problem) he will not be able to submit the bid 

online. 

Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe 

place under proper security (for its use in case of emergencies). 

 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/


HRIDC/GGN/ELECT/2023/01 

----------------------------------------------------------------------------------------------------------------------------- --------------- 

 
 

SIGNATURE OF TENDERER                                        184 

2.6. In case of online tendering, if the digital certificate issued to the authorized user of a firm is used 

for signing and submitting a bid, it will be considered equivalent to a no-objection 

certificate/power of attorney /lawful authorization to that User. The firm has to authorize a specific 

individual through an authorization certificate signed by all partners to use the digital certificate 

as per Indian Information Technology Act 2000. Unless the certificates are revoked, it will be 

assumed to represent adequate authority of the user to bid on behalf of the firm in the department 

tenders as per Information Technology Act 2000. The digital signature of this authorized user will 

be binding on the firm. 

 

2.7. In case of any change in the authorization, it shall be the responsibility of management/ partners 

of the firm to inform the certifying authority about the change and to obtain the digital signatures 

-7- of the new person / user on behalf of the firm / company. The procedure for application of a 

digital certificate however will remain the same for the new user. 

 

2.8. The same procedure holds true for the authorized users in a private/Public limited company. In 

this case, the authorization certificate will have to be signed by the directors of the company. 

 

3. Opening of an Electronic Payment Account: 

For purchasing the tender documents online, bidders are required to pay the tender documents fees 

online using the electronic payments gateway service shall be integrated with the system very soon till 

then it will be submitted manually. For online payments guidelines, please refer to the Home page of 

the e-tendering Portal https://etenders.hry.nic.in 

 

4. Pre-requisites for online bidding: 

In order to operate on the electronic tender management system, a user’s machine is required to be set 

up. A help file on system setup/Pre-requisite can be obtained from National Informatics Centre or 

downloaded from the home page of the website - https://etenders.hry.nic.in the link for downloading 

required java applet & DC setup are also available on the Home page of the e-tendering Portal. 

 

5. Online Viewing of Detailed Notice Inviting Tenders: 

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders floated 

through the single portal e-tendering system on the Home Page at https://etenders.hry.nic.in 

6. Download of Tender Documents: 

The tender documents can be downloaded free of cost from the e-tendering portal 

https://etenders.hry.nic.in 

 

7. Key Dates: 

The bidders are strictly advised to follow dates and times as indicated in the online Notice Inviting 

Tenders. The date and time shall be binding on all bidders. All online activities are time tracked and the 

system enforces time locks that ensure that no activity or transaction can take place outside the start and 

end dates and the time of the stage as defined in the online Notice Inviting Tenders. 

 

8. Online Payment of Tender Document Fee, eService fee & EMD fees & Bid Preparation & 

Submission (Technical & Commercial/ Financial Bid): 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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8.1. Online Payment of Tender Document Fee + e-Service fee: The online payment for Tender 

document fee, eService Fee & EMD can be done using the secure electronic payment gateway. The 

Payment for Tender Document Fee and eService Fee shall be made by bidders/ Vendors online 

directly through Debit Cards & Internet Banking Accounts and the Payment for EMD shall be made 

online directly through RTGS / NEFT & OTC. 

The secure electronic payments gateway is an online interface between Contractors and Debit card/ 

online payment authorization networks. 

8.2. Preparation & Submission of online Applications/Bids: 

i. Detailed Tender documents may be downloaded from e-tendering website 

(https://etenders.hry.nic.in) from 11.01.2023 at 05:00 PM to 03.02.2023 up to 03:00 PM and 

tender mandatorily be submitted online following the instructions appearing on the screen. 

 

ii. Scan copy of Documents to be submitted/uploaded for Technical& Commercial bid under 

online Technical Envelope: The required documents as indicated in this tender document shall 

be prepared and scanned in different file formats (in PDF /JPEG/MS WORD format such that file 

size is not exceed more than 10 MB) and uploaded during the on-line submission of PQQ or 

Technical Envelope. 

 

A. Only Electronic Form (Refer Tender document). 

Financial or Price Bid shall be submitted mandatorily online under Commercial Envelope 

and original not to be submitted manually. 

 

NOTE: - 

(A) Bidders participating in online tenders shall check the validity of his/her Digital Signature 

Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in. 

(B) For help manual please refer to the ‘Home Page’ of the e-tendering website at 

https://etenders.hry.nic.in, and click on the available link ‘How to...?’ to download the file. 

 

In the first instance, the online payment details of tender document fee + e-Service and EMD & 

PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against each of the item by 

the shortlisted bidder/ Agency wherever required shall be opened online in the presence of such bidders/ 

agency who either themselves or through their representatives choose to be present. 

 

The bidder can submit online their bids as per the dates mentioned in the schedule/Key Dates above. 

 

Other Information: 

1. The Tenderers shall fill in the item rate in the online BOQ templates of the tender. 

2. Duly accepted copy of notarized or registered power of Attorney along with its two certified copies 

in the name of tenderer or authorized representative to act on behalf of the agency. 

3. Bidder must strictly abide by the stipulations set forth in detailed notice inviting tenders while 

tendering for the work. 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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4. In case any tenderer does not comply with procedure given in the tender document, it will be 

presumed that the tenderer is not interested in work and the work shall not be let out to him. Further 

he may be de-barred without further notice to him for failing to abide by the approved terms of 

detailed notice inviting tenders for this work. 

5. The tenders which are not accompanied by the earnest money or do not strictly follow the technical 

requirement, are liable to be summarily rejected without arising any reason and no claim whatsoever 

on their account will be considered. 

6. Tenders quotations which are dependent upon the quotations of another tender shall be summarily 

rejected.  
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ANNEXURE-XXXIV 

Constitution of Firm 

 

S.No. Particular Response 

1 Constitution of the Firm 

(Tick as applicable) 

Sole Proprietorship Firm/ Partnership 

Firm/ Company/ JV/ LLP/ Registered 

Society or Trust 

2 Full name of the Sole Proprietorship Firm/ 

Partnership Firm/ Company/ JV/ LLP/ 

Registered Society or Trust (as the case 

may be) 

 

3 Year of formation/ incorporation  

4 PAN No.  

5 Registered Office Address  

6 Address on which correspondence 

regarding this tender should be done 

 

7 Names of the proprietor/ partners/ 

JV members etc. 

 

 

Undertaking: 

We have uploaded along with the tender, all the requisite documents pertaining to the constitution of the 

firm/ concern/company. etc, as specified in Annexure –A of Tender Notice. I/We understand that in 

the absence of these documents, offer shall be considered incomplete and shall be summarily 

rejected. 
 
 
 
Date:        Signature of Tenderer/s with Seal 
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ANNEXURE-XXXV 
 

Details of Plant and Machinery already available with the firm 
 

S.No Particulars 

of 

equipment, 

plant/ 

machinery 

No. of 

Unit 

Kind 

and 

make 

Capacity Date by which 

the plant/ machinery 

would be available 

for use on this work 

Age & 

Conditions 

(1) (2) (3) (4) (5) (6) (7) 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

8.       

 
 
 

Signature of Tenderer/s with Seal 
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ANNEXURE-XXXVI 

 

 

LIST OF ENGINEERS/PERSONNEL ALREADY AVAILABLE/ PROPOSED TO BE 

EMPLOYED FOR DEPLOYMENT ON THIS WORK: 

 

 

S. 

No 

Name & 

Designatio

n 

Qualification 
Professional 

experience 

Organization 

with whom 

working 

Date by which 

personnel will 

be available 

for this work. 

(1) (2) (3) (4) (5) (6) 

      

      

      

      

      

      

      

      

 

 

 

 

Date:        Signature of Tenderer/s with Seal 
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ANNEXURE-XXXVII 

 

STATEMENT OF WORKS EXECUTED/COMPLETED BY THE CONTRACTORS DURING 

LAST 7 (SEVEN) YEARS ENDING LAST DAY OF MONTH PREVIOUS TO THE ONE IN 

WHICH TENDER IS INVITED 

 

(Details of works of similar nature physically completed in all respect as per contract agreement during 

last seven years, ending last day of month previous to the one in which tender is invited) 

 

S. No 
Name and 

place of work 

Authority 

/agency for 

which work 

was carried 

out 

Date of 

award & 

agreement 

No.  

Date of 

completion 

(original 

/actual) 

Agreementa

l cost/ 

completion 

cost. 

Principal

/ 

Technica

l 

features 

work in 

brief 

S.No. at 

which 

relevant 

certificate 

/documents 

are 

attached 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

        

        

        

        

        

        

        

 
 

Signature of Tenderer/s with Seal 
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ANNEXURE-XXXVIII 

 

STATEMENT OF WORKS BEING EXECUTED/IN HAND BY THE CONTRACTOR/S 

 

S

. 

N

o 

Name 

and 

place of 

work 

Authority 

/agency 

for 

which 

work was 

carried 

out 

Date of 

award & 

agreement 

No.  

Date of 

completion 

Agreement 

Cost 

 

Principa

l/ 

Technic

al 

features 

work in 

brief 

S.No. at 

which 

relevant 

certificat

e 

/docume

nts are 

attached 

Paymen

t taken 

till date 

(

1

) 

(2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         

         

         

         

         

 

 

 

Date:        Signature of Tenderer/s with Seal 
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ANNEXURE-XXXIX 

 

Detail of contractual payment received in last 3 (three) financial year and current financial year 
 

S. 

No 

Name and 

place of 

work 

Name of 

employer 

Detail of 

payment.  

For the 

financial 

year 

Total contract 

amount received 

(1) (2) (3) (4) (5) (6) 
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ANNEXURE-XL 

Real Time Gross Saving (RTGS)/National Electronic Fund Transfer (NEFT) 

Model Mandate Form 

(Investor/customer’s option to receive payments through RTGS/NEFT) 

1. Investor/customer’s name 

2. Particulars of Bank Account: 

A) Name of the Bank: 

B) Name of the Branch. 

Address 

Telephone No. 

C) RTGS/NEFT IFS Code. 

D) Type of the account (S.B. Current or Cash Credit) 

      With code (10/11/13). 

E) Ledger and Ledger folio number. 

F) Account number (as appearing on the Cheque book) in lieu of the bank certificate to be obtained 

as under, please attach a blank cancelled cheque or a photocopy of a cheque or front page of your 

savings bank passbook issued by your bank for verification of the above particulars) 

3. Date of effect 

I hereby declare that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete or incorrect information, I would not hold 

the user institution responsible. I have read the option invitation letter and agree to discharge the 

responsibility expected of me as a participant under the scheme. 

 

(……………………………………..) 

Signature of the Investor/ Customer 

Date: 

Certified that the particulars furnished above are correct as per our records. 

 

Bank’s Stamp 
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ANNEXURE-XLI 

COMPLETION CERTIFICATE 

 

The work of “------------------- (Full name of the work) -------------------------” has been Completed with 

following details: 

1 Name & complete address of the Contractor.  

2 Nature of entity (sole prop/partnership firm/ 

company / JV) 

 

 

 

3 

 

a) In case of Sole proprietorship, the name of 

sole proprietor 

 

b) In case of partnership firm/JV, the names & 

shares of various partners/members. 

 

4 Date of Acceptance/LOA  

5 Agreement No. & date  

6 i) Original Agreement Cost 

ii) Final Agreement Cost 

 

7 Total payment made along with financial year-

wise break-up 

 

8 Original date of completion (DOC)  

9 a) Actual date of completion 

(b)Whether extension to DOC given with 

penalty or without penalty 

 

10 Brief description of nature & scope of work  

11 Performance of Contractor 

(Satisfactory/unsatisfactory) 

 

 

It is certified that the above work has been completed successfully in accordance with 

provisions of contract. 
(----------------------------) 

Name & Signature 

Issuing authority with seal 
Date of issue of certificate: ------------------ 
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ANNEXURE-XLII 

 

DECLARATION/UNDERTAKING 

 

I/We, ___________________ (name and Designation) on behalf of __________________ (Name of the 

tendering firm) do hereby declare/undertake that I/We have not employed any retired Engineer or retired 

gazette officer, nor made any Partner/Director etc. in our firm who retires from Government of India/ 

Government of Haryana Service in last one year as on the date of opening of tender, as per terms of 

tender document. 

 

(authorized signatory) 

Name of the tendering firm 

 

Place: 

 

Dated: 
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ANNEXURE-XLIII 

 

STANDING INDEMNITY BOND FOR `ON ACCOUNT’ PAYMENTS 

 

(On paper of requisite stamp value) 

 

 We, M/s................ hereby undertake that we hold at  our  stores  Depot/s  at ...... for and on behalf 

of the  President  of India  acting in the premises through the General Manager(IE&A)  or  his 

successor.......  HRIDC....... (hereinafter referred to as  "The Purchaser") all materials for which `On 

Account’ payments have been made  to us against the Contract for supply and erection of (25  KV A.C 

Traction overhead equipment, Switching Stations, B.T. Stations,  L.T. Supply Transformer Stations, 

Traction Sub-Station and SCADA works) *.on the section/s..........HRIDC also referred to as Group/s 

...... vide letter of Acceptance of Tender No....... dated........ and  materials handed over to us by the 

purchaser for the purpose of execution of the said Contract, until such time the materials are  duly erected 

or otherwise handed over to him. 

       We shall be entirely responsible for the safe custody and protection of the said materials against 

all risk till they are duly delivered as erected equipment to the purchaser or as he may direct otherwise 

and shall indemnify the purchaser against any loss damage or deterioration whatsoever in respect 

of  the  said  materials while in our possession and against disposal of surplus materials. The 

said materials shall at all times be open to inspection by any officer authorised by the General 

Manager(IE&A) in charge  of  HRIDC  (whose  address  will be intimated in due course). 

         Should  any loss, damage or deterioration of materials  occur or  surplus  materials disposed of and 

refund  becomes  due,  the Purchaser  shall be entitled to recover from us the full  cost  as per prices 

included in Schedule 3, for OHE works and in respect of other materials. section 1 and also 

compensation for such loss or damage if any  long with the amount to be refunded without prejudice to 

any other  remedies available to him by deduction from any sum due or any sum  which  at any time 

hereafter becomes due to us under the said  or  any other Contract. 

         Dated this day.....…………....... day of…….......... 20 

         for and on behalf of   

 

 

                                                         

M/s.......(Contractor) 

 

Signature of witness 
     
Name of witness in Block Letters 
 
Address. 
 

* Strike out whichever is not applicable 
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ANNEXURE-XLIV 

 

(On Stamp Paper of Requisite Value) 

 

GUARANTEE BOND AGAINST "ON ACCOUNT” PAYMENTS 

 

(TO BE USED BY APPROVED SCHEDULE BANKS/NATIONALISED BANKS) 

      In  consideration of the President of India ¨ hereinafter  called "the Government") having agreed 

to exempt......(hereinafter called "the  said Contractor (s)") from the demand, under the terms and 

conditions  of  an  Agreement  dated.......made between.... and ......  for  (hereinafter called "the 

said  Agreement")  of  "On- Account”  Payments for the due fulfilment by the said Contractor (s) of the 

terms and conditions contented in the said  Agreement,  on production  of a Bank  guarantee for 

Rs......(Rupees.......only).  

     We,......................... (indicate the name of Bank)hereinafter referred to as "the Bank" at  the 

request of .......... (Contractor(s)  do hereby  undertake to pay to the Government an amount not 

exceeding Rs....... against any loss or damage caused to or suffered or would be caused to  or suffered 

by  the Government by reason of any breach by  the  said Contractor (s) of any of the terms or conditions 

contained in  the said Agreement. 

2.  We............................ do hereby undertake to Pay (indicate the name of the Bank) the   amount 

due and payable under this guarantee without any demur, merely on a demand from the Government 

stating that the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Government by reason of breach by the said Contractor  (s) of any of the terms 

or conditions contained in the said Agreement or by reason of the Contractor (s) failure to perform the 

said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding.......................... 

3.     We undertake to pay to the Government any money so  demanded notwithstanding  any dispute 

or disputes raised by the  Contractor (s)/  supplier (s) in any suit for proceeding pending before  any 

court  or  Tribunal  relating thereto  our  liability under  this present contract being absolute and 

unequivocal, 

         The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and   the Contractor  (s)/supplier(s) shall have no claim against us for making such 

payment. 

4.  We......................... (indicate the name of Bank) further  agree  that the  guarantee herein 

contained shall  remain  in full force and effect  during  the  period that would be taken for the 

performance of  the  said  Agreement  and that it shall continue to be enforceable  till  all  the dues 

of  the  Government under or  by  virtue  of  the  said Agreement  have  been  fully  paid and its 

claims  satisfied  or discharged or till...... office/ Department Ministry  of........certifies  that  the terms 

and conditions  of  the  said Agreement  have  been fully and properly carried out by  the said contractor 

(s) and accordingly discharges this guarantee. Unless a Demand or claim under this guarantee is made 

on us in writing on or before the ......  (b) we  shall  be  discharged  from all liability under this guarantee 

thereafter. 

5.  We....... .............. (indicate the name of Bank) further agree with the Government that  the 

Government  shall have the fullest  liberty  without  our  consent  and  without affecting in  any 

manner  our  obligations  hereunder  to  vary any of the terms and conditions  of  the  said Agreement or 

to extend time of performance by the said Contractor (s) from time to time or to postpone for any time 

or from time  to  time  any of the powers exercisable by the Government against  the  said Contractor 
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(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we  shall 

not  be  relieved  from our liability by reason of any such variation, or extension being granted to the 

said Contractor (s)  or  for  any  forbearance, act or omission on the part of the Government or  any 

indulgence by the Government to the said Contractor (s) or by any  such  matter or thing whatsoever 

which under the law  relating  to sureties would, but  for  this  provision,  have  effect  of  so relieving 

us. 

6.   This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor (s)/ Supplier (s). 

 

7.   We........................ (indicate the name of Bank) lastly undertake not to revoke this guarantee 

during its currency except with the previous consent  of the Government in writing. 

                        Dated : the ...... day of ...... 200 

                        for............................... 

                        (indicate the name of Bank) 
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BILL OF QUANTITY (BoQ) 
 

Price Schedule for Shifting/Modification of 11kV SC KMP feeder and 33 kV DC Sohna-Nuh- 

Tauru DHBVNL feeder longitudinal to KMP Expessway in C/w Proposed C-23 Section of 

HORC.  

S.No Description of item  Unit  Qty 

Rate 

including 

GST(18 

%) 

Amount  

1 

Supply, fixing and commissioning 

of PCC pole 09 Mtrs long & 

working load of 200 Kg for 11 

kV/LT supply for making cut point 

at 90 degree or realigning existing 

line. As per DHBVNL 

Specification  CSC-VII-R-

II/DH/UH/P&D/2015-16 or latest 

and as per technical specification. 

Nos  295 3125 921875.0 

2 

Supply, fixing & commissioning of 

PCC pole 11 mtr. long & working 

load of 400 kg for 11 kV HT supply 

for making cut point at 90 degree or 

realigning existing line. As per 

specification of DHBVNL CSC-

XV/DH/UH/P&D/2009-10 or latest 

and as per technical specification. 

Nos 55 6241 343255.0 

3 

Supply, stringing  and sagging of 

ACSR conductor 50 sqmm 

(Rabbit) including jointing and 

binding with insulator at 

support,complete in all respect , as 

per site requirement, latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Meter 27540 47.23 1300714.2 

4 

Supply,Stringing  and Sagging 4 

mm/8 SWG  GI Earthing wire  for 

overhead earthing as per 

specification and as per site 

requirement. 

Kg 1202 85 102170.0 
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5 

Supply and erection of stay set for 

11 kV line complete in all respect 

with stay wire 7/8 SWG, Disc 

insulator comprising GI rod of 

20mm Dia  8' long , GI plate 460 

mm and GI Elbow including all Nut 

bolts as per latest specification of 

DHBVN/HSIIDC and as per 

technical specification. 

Nos  198 1523 301554.0 

6 

Supply, installation, testing and 

commissioning of Polymeric disc  

insulators 45 KN with complete 

hardware fitting suitable for 11kV 

HT line and as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Nos  250 185 46250.0 

7 

Supply, installation, testing and 

commissioning of 11 kV Polymeric 

Pin Insulator with Pin suitable for 

11kV HT line as per as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Nos  600 199 119400.0 

8 

Supply and fixing of  'V' type cross 

arm 100x50 mm(ISMC-100) 

suitable for making 11 KV cut point 

and stringing of ACSR conductor 

including hook for earth wire 

complete in all respect, as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification 

Nos  295 1519 448105.0 

9 

Supply and fixing & of 11 kV 

Galvanized top hamper as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Nos  200 176 35200.0 

10 

Supply, installing, testing and 

commissioning earth electrode 

complete in all respect with 

perforated GI pipe medium 

"B"class (Blue) confirming to IS 

1239 part-I length of 3 mtr., bore 

50mm with all accessories like nut 

bolt, reducer nipple, wire meshed 

funnel and CC finished chamber 

Nos  220 924.28 203341.6 
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covered by CI/RCC frame etc. 

Digging pit and refilling it with 

charcoal and salt in successive 

layers  and as per IS:3043 and 

drawing and testing of earth 

resistance as per latest specification 

of DHBVNL/HSIIDC and as per 

technical specification. 

11 

Supply and laying of 25x6 mm 9 

mtr GI strip at 0.5 mtr below 

ground/lattice tower/PCC pole as 

strip earth electrode including 

soilding/jointing complete in all 

respect as per latest specification of 

DHBVN/ HSIIDC and as per 

technical specification. 

Nos 340 1292 439280.0 

12 

Supply, fabrication and fixing of 

Galvanized Channel 100x50x6 mm 

(ISMC-100) for termination, 

suitable for 11/33 kV HT line with 

clamps, nuts, bolts and washers as 

per latest specification of DHBVN/ 

HSIIDC,Technical Specification 

and as per site requirement. 

Kg 2800 97.86 274008.0 

13 

Supply, fabrication and fixing of 

Galvanized angle 50x50x6 mm for 

Bracing and Belting of H-pole, 

suitable for 11/33 kV HT line with 

clamps, nuts, bolts and washers as 

per latest specification of DHBVN/ 

HSIIDC,Technical Specification 

and as per site requirement. 

Kg 2950 97.74 288333.0 

14 

Supply and fixing of P.G clamps for 

30/50/80/100sqmm ACSR 

conductor(11 kV)  as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Nos 250 45 11250.0 

15 

Supply, fixing, testing and 

commissioning of LA's (Lightening 

Arrestor) for 11 kV HT supply as 

per DHBVN/ HSIIDC technical 

Nos  60 432 25920.0 
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specification, relevant IS and latest 

amendments. 

16 

Supply, fixing and commissioning 

of 11 kV 400 Amps. GO+DO 

Switch complete SET with handle, 

pipe & supporting Channel suitable 

for 11/09 mtr PCC pole. As per 

DHBVN technical specification, 

relevant IS or latest amendments 

and as per site requirement. 

Nos  15 9804 147060.0 

17 

Dismantling of existing 11/33 kV 

transformer with fixing 

arrangement from DP/FP/other 

location and transportation to new 

site, installation, testing and 

commissioning with all required 

accessories at new DP/FP as per 

technical specifications and as per 

site requirement. 

Job 15 12661.53 189923.0 

18 

Dismantling of existing 09/11 

meter PCC pole. This includes 

transportation charges from 

dismantling site to any authorized 

store as decided by Engineer.  

Nos  295 399 117705.0 

19 

Dismantling of existing ACSR (11 

kV) conductor. This includes 

transportation charges from 

dismantling site to any authorized 

store as decided by Engineer.  

Meter 27540 1.04 28641.6 

20 

Supply and fixing of Danger plate 

Enamelled (11/33 kV) with clamps 

complete in all respect as per 

DHBVN/ HSIIDC latest 

specification and as per site 

requirement. 

Nos 540 77 41580.0 

21 

Supply and fixing of Barbed wire 

complete in all respect as per 

DHBVN/ HSIIDC latest 

specification and as per site 

requirement. 

Kg 240 87 20880.0 
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11 kV Under Ground Cabling 

work 
        

22 

Supply, laying, testing and 

commissioning   of 11kV 3 core 185 

sq mm XLPE (With TR) insulated 

armoured aluminium conductor HT 

Cables. Cable shall be Conforming 

to IS:7098 Part-II,1985, IS:8130-

1984 and IEC-502 standards with 

latest amendment thereof and as per 

latest specification of 

DHBVN/HSIIDC and as per 

technical specification. This 

includes transportation and delivery 

charges at site. 

Meter 1200 1182.66 1419192.0 

23 

Supply, erection, testing & 

commissioning of outdoor type heat 

shrinkable cable end termination 

boxes suitable for 11 KV 3 core 185 

Sq.mm XLPE as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Nos 10 1712 17120.0 

24 

Supply, installation, testing and 

commissioning  of heat shrinkable 

type Straight through joint for 11 

KV 3 core HT XLPE 185 sq mm 

Cable as per latest specification of 

DHBVN/HSIIDC and as per 

technical specification. 

Nos 10 3477 34770.0 

25 

Supply, laying, testing and 

commissioning   of 11kV 3 core 50 

sq mm XLPE (With TR) insulated 

armoured aluminium conductor HT 

Cables. Cable shall be Conforming 

to IS:7098 Part-II,1985, IS:8130-

1984 and IEC-502 standards with 

latest amendment thereof and as per 

latest specification of 

DHBVN/HSIIDC and as per 

technical specification. This also 

includes transportation and delivery 

charges at site. 

Meter 530 606.60 321498.0 
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26 

Supply, laying, testing and 

commissioning of 1.1 kV grade 

,4x50 sqmm LT XLPE insulated 

armoured, aluminium conductor 

cable, making good the damages, 

end terminations with aluminium 

crimping sockets/lugs, etc. as per 

requirement and technical 

specifications. Cable shall be 

Conforming to IS:7098 Part-I,1985, 

IS:8130-1984 and IEC-502 

standards with latest amendment 

thereof and as per technical 

specifications. 

Meter 1000 249.18 249180.0 

27 

Excavation & refilling of trench 

size 0.5 m wide x 1.2 m deep as per 

spec. Trench work may be on 

kuchha/pucca land and all type of 

soil as per site requirement and 

without protective layer of brick. 

Surface of trench shall be made 

good in all respect and satisfaction 

of HRIDC site Engineer includes 

suitable protection of loops cables. 

Meter 2400 96.5 231600.0 

28 

Supply and laying of HDPE pipe 

160 mm dia. (OD), wall thickness 

between 7.7 mm to 8.6 mm, 

material grade PE-63 and class of 

pipe should be PN-4 with 

confirming to IS:4984/1995 or 

latest thereof, under 

road/ground/floor/railway track or 

as per site requirement in already 

excavated trench as per latest 

specification of DHBVN/HSIIDC 

and as per technical specification. 

Meter 2400 525 1260000.0 

29 

Supply and laying of HDPE pipe 

conforming to IS 4984:1995, 75/80 

mm dia wall thickness 3 mm PN-4 

under the road/air. The work 

involves laying of HDPE pipe as 

per specification. 

Meter 500 71.26 35630.0 
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30 

Drilling of horizontal bore Under 

Highways/ Waterways/ Canal and 

as per site requirement by pushing 

method for laying of 

HDPE/SPUN/DWC/CI/GI pipe of 

various sizes up to 450 mm dia. & 

Laying of Pipe as per Specification 

and as per site requirement. 

Meter 1300 2286.84 2972892.0 

31 

Supply and erection of 100 mm dia 

(B-class) GI pipe as per 

requirement and technical 

specification.  

Meter 201 304 61104.0 

  
Modification of 33 kV overhead 

line/ Cabling work 
        

32 

Supply of material, fabrication & 

erection of Lattice Tower (42 ft 

long) complete in all respect, 

suitable for 33 kV D/C overhead 

line including foundation as per 

latest specification of DHBVN.The 

drawing of lattice tower and 

foundation should be as per 

DHBVN lattest specification and 

standard. It should be approved 

from DHBVN authorities/HRIDC 

Engineer before execution of work.   

Nos 261 83300 21741300.0 

33 

Supply, fixing & commissioning of 

'V' type cross arm 100x50 

mm(ISMC-100) suitable for 

making 33 KV cut point and 

stringing of ACSR conductor 

including hook for earth wire as per 

latest specification of DHBVNL 

and as per technical specification. 

Nos 840 1519 1275960.0 

34 

Supply of material stringing and 

sagging of ACSR  150 sqmm 

(WOLF)/200 sqmm ACSR 

conductor  and as per latest 

specification of DHBVN and as per 

technical specification. 

Meter 40000 158.88 6355200.0 
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35 

Supply and fixing  of 33 kV 

Galvanized top hamper as per latest 

specification of DHBVN and as per 

technical specification. 

Nos 150 352 52800.0 

36 

Supply, installation, testing and 

commissioning of 33 kV Polymeric 

Pin Insulator with Pin suitable for 

33kV HT line  as per latest 

specification of DHBVN and as per 

technical specification. 

Nos 1720 626 1076720.0 

37 

Supply, installation, testing and 

commissioning of Polymeric disc  

insulators with complete 

fitting,70/90 KN suitable for 33kV 

HT line as per latest specification of 

DHBVN and as per technical 

specification. 

Nos 420 477 200340.0 

38 

Supply, fixing and commissioning 

of PG clamps suitable for 150/200 

sqmm ACSR conductor (33 kV) 

with complete fitting as per latest 

specification of DHBVN and as per 

site requirement.  

Nos 500 45 22500.0 

39 

Supply, fixing, testing and 

commissioning of single tension 

fitting for 150/200 sqmm ACSR 

conductor complete in all respect as 

per latest specification of DHBVN 

and as per technical specification. 

Nos 420 150 63000.0 

40 

Supply, laying, testing and 

commissioning   of 33kV Three 

core 400 sq mm XLPE (With TR) 

insulated armoured aluminium 

conductor HT Cables. Cable shall 

be Conforming to IS:7098 Part-

II,1985, IS:8130-1984 and IEC-502 

standards with latest amendment 

thereof and as per latest 

specification of DHBVNL and as 

per technical specification.This also 

includes transportation and delivery 

charges at site. 

Meter 750 3004.0 2253000.0 
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41 

Supply, installation, testing and 

commissioning of outdoor type heat 

shrinkable cable end termination 

boxes suitable for 33 KV three core 

400 Sq.mm  cable as per latest 

specification of DHBVN and as per 

technical specification. 

Nos 10 4298 42980.0 

42 

Supply, installation, testing and 

commissioning of heat shrinkable 

type Straight through joint  suitable 

for 33 kV three core HT XLPE 400 

sq mm Cable as per latest 

specification of DHBVN and as per 

technical specification. 

Nos  5 11117 55585.0 

43 

Supply and fixing of cable marker 

including CC foundation for HT / 

LT Electrical underground cable as 

per latest specification of DHBVN 

and as per technical specification. 

Complete work will be as per 

instruction & satisfaction of 

HRIDC Site Engineer. 

Nos 155 165 25575.0 

44 

Supply, installation, testing and 

commissioning of LA's (Lightening 

Arrestor) for 33 kV HT supply , as 

per DHBVN technical 

specification, relevant IS and latest 

amendments. 

Nos  25 4241 106025.0 

45 

Dismantling of existing lattice 

tower (33 kV). This includes 

transportation charges from 

dismantling site to any authorized 

store as decided by Engineer.  

Nos 270 1616 436320.0 

46 

Dismantling of existing ACSR (33 

kV) conductor. This includes 

transportation charges from 

dismantling site to any authorized 

store as decided by Engineer.  

Meter 39988.7 2.8 111968.4 
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47 

Hiring of 01No. AC vehicle i.e. One 

No. Bolero or similar segment on 

monthly basis for site visit at 

Gurugram/Manesar office for 2500 

Km. per month. The rates are 

inclusive all cost of maintenance, 

major/minor repairs, cost of 

lubricants, fuel, drivers, GST and 

other taxes etc. for a complete job. 

Toll Tax, Parking charge shall be 

paid extra on certification of officer 

using vehicle. 

Per 

Month 
6 53126 318756.0 

47(a) 
Extra charge beyond  2500 Km per 

month  

Per 

Km 
3000 14.9 44700.0 

G.Total (Including GST @18 %) 4,61,92,160.70 

Round Off  4,61,92,161.00 

 

 

 

 

 

XXXXXXX 

 


